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CITY OF NEWTON, MASSACHUSETTS

PURCHASING DEPARTMENT
purchasing@newtonma.gov

Fax (617) 796-1227

March 14, 2011

ADDENDUM #1

INVITATION FOR BID #11-63

GATH POOL REPAIRS

THIS ADDENDUM IS TO: Answer the following Questions from the Pre-Bid Meeting:

Q1.  Can the pool be drained down completely in order for the work to be completed and the surfaces to be
dry?

A1.  Yes

Q2.  Does the pump run all the time?
A2.  The pump is presently running constantly.

Q3.  Who is responsible for the pumping?
A3.  The City of Newton will ensure that the pool is drained down for the work to take place.

Q4.  Do all surfaces, walls and bottom, have chlorine resistant or rubberized paint?
A4.  There is a base coat of Tnemec epoxy paint and over that is a coat of Rumac chlorine-proof 
rubberized paint on both the pool floor and walls.

Q5.  Is there an existing pressure relief valve?
A5.  No.

Q6.  Is there any scaling or sandblasting involved?
A6.  There isn’t too much scaling or loose paint and it is anticipated that a powerwash prep would 
remove all loose paint.

Q7.  Can the work period be extended?
A7.  The work period (completion date) cannot be extended, however, the work hours can be and 
work can be done on weekends as well (with pre approval) in order for the completion date to be 
met.

All other terms and conditions of this bid remain unchanged.

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON  YOUR BID FORM.

Thank you.

Rositha Durham
Chief Procurement Officer
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CITY OF NEWTON

PURCHASING DEPARTMENT

INVITATION FOR BID #11-63

The City of Newton invites sealed bids from Contractors for

GATH POOL REPAIRS AT ALBEMARLE PLAYGROUND

Pre-bid will be held on site at: 10:00 a.m., March 10, 2011 at Newton City Hall, Room 204
Bids will be received until 10:00 a.m., March 17, 2011
at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA  02459.  Immediately
following the deadline for bids all bids received within the time specified will be publicly opened and read aloud.

Work under this contract shall consist of: the cementitious patches, epoxy injection, concrete sawcutting and selective demolition,
poured in place concrete, joint sealant and caulking and complete floor and walls painting including lane painting.

Contract Documents will be available online at the City’s website: www.ci.newton.ma.us/bids or for pickup at the Purchasing
Department or after 10:00 a.m. March 3, 2011.   There will be no charge for contract documents.

Award will be made to the bidder with the lowest total contract price, including any accepted alternates, that has been deemed
responsible and eligible. All bids shall be submitted as one ORIGINAL and one COPY.

It is anticipated that work shall begin within a week of contract execution and finish approximately May 1, 2011,  sixty (60)
days.

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including
all add alternates.  Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified
check, or a treasurer's or cashier's check issued by a responsible bank or trust company.

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M.  Wages are subject to minimum wage rates determined
by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H.  The schedule of wage
rates applicable to this contract is included in the bidding documents.  In addtion, the prevailing wage schedule will be  updated
annually for all public construction projects lasting longer than one (1) year.  You will be required to pay the rates set out in any
updated prevailing wage schedule.  Increases in prevailing wage schedules will not be the basis for change order requests.  The
successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set
forth in the Project Manual.  The successful bidder will be required to furnish a Labor and Materials Payment Bond in the
amount of 50% of the contract total.

Bidders attention is directed to the requirements of the City of Newton Supplemental Equal Employment Opportunity, Anit-
Discriminitation and Affirmative Action Program and also to the Minority/Women Business Enterprise Plan, December 1999, all
of which are hereby incorporated into the Contract Documents.  In the event of conflict between any of the above listed policies,
the stricter policy shall apply.

The City of Newton’s Purchasing Dept. converted to an email notification system of all upcoming public bids effective July 1,
2009.  If you wish to receive notification of bids, please email us your company information to purchasing@newtonma.gov,
otherwise you may view all City of Newton public bids online at www.ci.newton.ma.us/bids.

The City of Newton will reject any and all bids when required to do so by the above referenced General Laws.  In addition, the City
of Newton reserves the right to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in
the public interest to do so.

CITY OF NEWTON
Rositha Durham
Chief Procurement Office
March 3, 2011



Project Manual No. 11-63 Gath Pool Repairs at Albemarle Playground
Page 6 of 77

CITY OF NEWTON

DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 – BIDDER’S REPRESENTATION

1.1. Each General Bidder (hereinafter called the “Bidder”) by making a bid (hereinafter called “bid”) represents that:

1.2. The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith.

1.3. The Bidder has visited the site and is familiar with the local conditions under which the Work has to be performed.

1.4. Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation under the bid as
submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests
if received Friday, March 11, 2011at 12:00 noon.

2.3 Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the
Contract Documents.  The City will not be held accountable for any oral instruction.

2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.ci.newton.ma.us/bids.

2.6 Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid
opening.  If the bidder makes themselves known to the Purchasing Dept., at purchasing@newtonma.gov or via facsimile
(617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Dept. with their company’s
name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID NUMBER 11-63

ARTICLE 3 – MBE PARTICIPATION

3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton, dated December 1999 is
applicable to all construction contracts in excess of $10,000.00.  A copy of this plan is on file at City of Newton
Purchasing Department.

3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 and the
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action Program is applicable to all
City contracts for goods and services in excess of $50,000.00.  Copies of these plans are incorporated in the bidding
documents.

ARTICLE 4 – PREPARATION AND SUBMISSION OF BIDS

4.1 Bids shall be submitted on the “Bid Form” as appropriate, furnished by the City.

4.2 All entries on the Bid Form shall be made by typewriter or in ink.

4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures.  Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.
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 4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids.  They shall be made payable to the City
of Newton and shall be either in the form of cash, certified check, treasurer’s or cashier’s check issued by a responsible
bank or trust company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts;
and shall be conditioned upon the faithful performance by the principal of the agreements contained in the bid.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the Owner/Contractor agreement.

4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the
outside:GENERAL BID FOR:

NAME OF PROJECT AND INVITATION NUMBER

BIDDER’S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

Date and time for receipt of bids is set forth in the Invitation for Bids.

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder.

4.8 Bids shall be submitted with one original  and one copy.

4.9 Be advised that a new Massachusetts law has been enacted that required all employees who work on Massachusetts public
works construcion sites must have no less than 10 hours of OSHA-approved safety and health training.  See Chapter 306 of
the Acts of 2004, which will become effective July 1, 2006.

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded
on or after July 1, 2006.

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who
is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement.  Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts.

ARTICLE 5 – ALTERNATES

5.1 Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
“No Change”, or “N/C” or “0” in the space provided for that Alternate.

5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work performed
by the Contractor.

5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 – WITHDRAWAL OF BIDS

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request.  Telegraphic
withdrawal of bids must be confirmed over the Bidder’s signature by written notice postmarked on or before the date and
time set for receipt of bids.

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 – CONTRACT AWARD
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7.1 The City of Newton will award the contract to the lowest eligible and responsible Bidder within thirty days, Saturdays,
Sundays, and legal holidays excluded after the opening of bids.

7.2 The City of Newton reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest to
do so.

7.3 As used herein, the term “lowest responsible and eligible Bidder” shall mean the Bidder (1) whose bid is the lowest of those
bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who shall certify that
he is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed in the work;
(3) who, where the provisions of section eight B of chapter twenty-nine apply, shall have been determined to be qualified
thereunder.

7.4 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed forms
are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form included in the
Contract Documents in such number of counterparts as the City may require.

7.5 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the City
shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a hat.  The low
Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 – TAXES

8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.
The City’s exemption Number is E-046-001-404.

END OF SECTION
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CITY OF NEWTON

GENERAL BID FORM #11-63

GATH POOL REPAIRS AT ALBEMARLE PLAYGROUND

TO THE AWARDING AUTHORITY:

A. The undersigned proposes to furnish all labor and  materials required to perform the various repairs to the bottom and side
walls  at THE GATH POOL  in Newton, Massachusetts in accordance with the accompanying plans and specifications
prepared by Knight, Bagge & Anderson, Inc. for the contract price specified below, subject to additions and deductions
according to the terms of the specifications.

B. This bid includes addenda number(s)           ,           ,           ,           ,            

C. The proposed contract price is:

_________________________________________________________________________________

DOLLARS ($ ________________________________)

COMPANY:                                                                                                                                      

D. The undersigned has completed and submits herewith the following documents:

❏ Signed Bid Form, 2 pages

❏ Bidder’s Qualification Form and References, 2 pages

❏ Certificate of Non-Collusion

❏ A five percent (5%) bid deposit.

E. The undersigned agrees that each of the above named sub-bidders will be used for the work indicated at the amount stated,
unless a substitution is made.  The undersigned further agrees to pay the premiums for the performance and payment
bonds furnished by sub-bidders as requested herein and that all of the cost of all such premiums is included in the amount
set forth in Item 1 of this bid.

The undersigned agrees that if s/he is selected as general contractor, s/he will promptly confer with the awarding authority
on the question of sub-bidders; and that the awarding authority may substitute for any sub-bid listed above a sub-bid filed
with the awarding authority by another sub-bidder for the sub-trade against whose standing and ability the undersigned
makes no objection;  and that the undersigned will use all such finally selected sub-bidders at the amounts named in their
respectivesub-bids and be in every way as responsible for them and their work as if they had been originally named in this
general bid, the total contract price being adjusted to conform thereto.
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E. The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and
legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the
terms of this bid and furnish a performance bond and also a labor and materials payment bond, each of a surety company
qualified to do business under the laws of the commonwealth and satisfactory to the awarding authority and each in the
sum of the contract price, the premiums for which are to be paid by the general contractor and are included in the contract
price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies that s/he intends to comply with the City of Newton Minority/Women Business
Enterprise Plan, dated December 19, 1999 to further expand business opportunities for minority firms.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word “person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date :                                                                                                                          
    (Name of General Bidder)

  BY:___________________________________
      (Signature)

______________________________________
(Printed Name and Title of Signatory)

 
______________________________________
(Business Address)

______________________________________
(City, State  Zip)

                                                                                   
E-mail address

____________________/__________________
(Telephone) (FAX)

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; and if an individual, give residential address if different from business
address.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary,
add additional sheet for starred items.  This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1. FIRM NAME: ______________________________________________________

2. WHEN ORGANIZED: ____________________________________

3. INCORPORATED?     YES          NO  DATE AND STATE  OF INCORPORATION: ______

* 4. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED

DATE OFCOMPLETION:

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

* 5. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?

    YES       NO

IF YES, WHERE AND WHY?

_____________________________________________________________________________________

_____________________________________________________________________________________

* 6. HAVE YOU EVER DEFAULTED ON A CONTRACT?    YES       NO

IF YES, PROVIDE DETAILS.

_____________________________________________________________________________________

_____________________________________________________________________________________

* 7. LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

* 8. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED.  PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:  _____________________________________________________________________
OWNER:   ____________________________________________________________________________
CITY/STATE:   ________________________________________________________________________
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: _________________
PUBLICLY BID?         YES         NO
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TYPE OF WORK?:   ____________________________________________________________________
CONTACT PERSON:  ___________________________    TELEPHONE #:   (____)_________________
CONTACT PERSON'S RELATION TO PROJECT?:   _________________________________________
(i.e., contract manager, purchasing agent, etc.)
_____________________________________________________________________________________

PROJECT NAME:  _____________________________________________________________________
OWNER:   ____________________________________________________________________________
CITY/STATE:   ________________________________________________________________________
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: _________________
PUBLICLY BID?         YES         NO
TYPE OF WORK?:   ____________________________________________________________________
CONTACT PERSON:  ___________________________    TELEPHONE #:   (____)_________________
CONTACT PERSON'S RELATION TO PROJECT?:   _________________________________________
(i.e., contract manager, purchasing agent, etc.)
_____________________________________________________________________________________

PROJECT NAME:  _____________________________________________________________________
OWNER:   ____________________________________________________________________________
CITY/STATE:   ________________________________________________________________________
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: _________________
PUBLICLY BID?            YES         NO
TYPE OF WORK?:   ____________________________________________________________________
CONTACT PERSON:  ___________________________    TELEPHONE #:   (____)_________________
CONTACT PERSON'S RELATION TO PROJECT?:   _________________________________________
(i.e., contract manager, purchasing agent, etc.)
_____________________________________________________________________________________

PROJECT NAME:  _____________________________________________________________________
OWNER:   ____________________________________________________________________________
CITY/STATE:   ________________________________________________________________________
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: _________________
PUBLICLY BID?            YES         NO
TYPE OF WORK?:   ____________________________________________________________________
CONTACT PERSON:  ___________________________    TELEPHONE #:   (____)_________________
CONTACT PERSON'S RELATION TO PROJECT?:   _________________________________________
(i.e., contract manager, purchasing agent, etc.)

9. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: ____________ BIDDER: ________________________________________

SIGNATURE:  ____________________________________________

PRINTED NAME: _______________________________________  TITLE: _______________________

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall
mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

____________________________________
                                                                               (Signature of individual)

                                                                              

Name of Business
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CONTRACT FORMS

The forms are provided for informational purposes only.

The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to this
bid.

None of the following forms are required at the time of bid submittal.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this ___ day of ______ in the year Two Thousand and Eleven by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the consideration hereinafter set forth agree as follows:

ARTICLE 1. STATEMENT OF WORK.  The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

Gath Pool repairs at the Albemarle Playground

ARTICLE 2. TIME OF COMPLETION.  The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within (60 calendar days) .

.
ARTICLE 3. THE CONTRACT PRICE.  The City shall pay the Contractor for the full and satisfactory performance of the

Contract, in current funds the sum of:

ARTICLE 4.  CONTRACT DOCUMENTS.  The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement

b. The City's Invitation For Bid #11-63 issued by the Purchasing Department;

c. The Project Manual for Gath Pool Repairs at the Albemarle Playground including the Instructions
to Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate
Requirements and Wage Rate Schedule(s); General Requirements and Project Specifications; and
Drawings, if included or referenced therein;

d. Addenda Number(s)     N/A       ;

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents
and certifications;

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with
this Project;

g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY
after execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.

ARTICLE 5.  ALTERNATES.  The following Alternates have been accepted and their costs are included in the Contract Price
stated in Article 3 of this Agreement:
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Alternates:   NONE                            

ARTICLE 6. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR                     CITY OF NEWTON

By                                                                      By                                                                                     
Title                                                                   Chief Procurement Officer

Date                                                                   Date                                                                                  

By                                                                                     
Affix Corporate Seal Here Commissioner of Parks & Recreation

Date                                                                                  
City funds in the amount of $                          
are available in account number:
               31D6021T-512001                            Approved as to Legal Form and Character

I further certify that the Mayor, or his designee,
is authorized to execute contracts By                                                                                     
and approve change orders Associate City Solicitor

By                                                                      Date                                                                                  
Comptroller of Accounts

Date                                                                   CONTRACT AND BONDS APPROVED

By                                                                                     
Mayor or his designee

Date                                                                                  
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CERTIFICATE OF AUTHORITY - CORPORATE

1. I hereby certify that I am the Clerk/Secretary of ________________________________________

       (insert full name of Corporation)

2. corporation, and that _____________________________________________________________
                           (insert the name of officer who signed the contract and bonds.)

3. is the duly elected_____________________________________________________________
                                (insert the title of the officer in line 2)

4. of said corporation, and that on _____________________________________________________
       (insert a date that is ON OR BEFORE the date the

        officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

5. _____________________________________ the _____________________________________
              (insert name from line 2)                          (insert title  from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

6. ATTEST: _______________________________________ AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

7. Name:  _________________________________________
(Please print or type name in line 6)*

8. Date:  __________________________________________
(insert a date that is ON OR AFTER the date the

  officer signed the contract and bonds.)

*  The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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ATTESTATION

Pursuant to MG c. 62C, § 49A, the undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that,
to the best of the undersigned's knowledge and belief, the Contractor is in compliance with all laws of the Commonwealth
relating to taxes, reporting of employees and contractors, and withholding and remitting child support.*

                                                                                                                                                                 
**Signature of Individual *** Contractor's Social Security Number
    or Corporate Contractor (Mandatory)                              (Voluntary) or Federal Identification Number

By:  ________________________________ Date:  ____________________________
       Corporate Officer
       (Mandatory, if applicable)

* The provision in the Attestation relating to child support applies only when the Contractor is an
    individual.

** Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause.

*** Your social security number will be furnished to the Massachusetts Department of Revenue to determine whether you have
met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.  This request is made under the authority of GL c. 62C, § 49A.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we,                                                               , as PRINCIPAL, and                                                                         , as

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars

($_________________) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of               , 2011, for the

construction of                                                                        in Newton, Massachusetts.              

(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall pay for

all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include

any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this       day of   2011.

PRINCIPAL                         SURETY

                                                                                                                              

BY                                                     BY                                                            
           (SEAL)                              (ATTORNEY-IN-FACT) (SEAL)

                                                            
(Title)

ATTEST:                                                                         ATTEST:                                                  
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GENERAL CONDITIONS
OF THE CONTRACT

FOR NON-TECHNICAL SERVICES

The City of Newton, herein referred to as the City, does hereby establish the following General Conditions, applicable to this
Invitation for Bids and any subsequent purchase order, work order, or contract resulting therefrom.

1.0 SCOPE OF SERVICES

1.1 The Contractor agrees to furnish all labor, materials, equipment and insurance necessary to perform and fully complete, in
every respect, within the time frame herein specified, all work (hereinafter referred as the Services) described in the
Project Manual.

1.2 The Contractor shall not make any changes in the scope of Services without the prior written consent of the City.  The
Contractor shall make reasonable revisions or corrections, within the scope of Services, to any work performed until
submitted in a form acceptable to the City.

1.3 The City reserves the right to alter, add to or reduce the Services by delivering to the Contractor written notice specifying
the nature and extent of such alteration, addition or reduction.  Such notice shall be effective upon the later of actual
receipt by the Contractor or upon  the date given in such notice.  No addition to the Services shall be made unless the City
and the Contractor have agreed to such increase in writing.

2.0 CONTRACT TERM

2.1 The obligations of the Contractor identified herein shall commence upon execution of the City-Contractor Contract and
shall continue in full force and effect for the duration of the contract term as identified in the Project Manual.  The
contractor shall commence the performance of services under this contract promptly upon receipt of the City's Notice to
Proceed in accordance with the provisions identified in the Project Manual.

2.2 In the event the term of this contract exceeds a period of one year and notwithstanding any provision to the contrary
herein, the City shall cancel this contract in the event that funds are not appropriated or otherwise made available to
support continuation of performance by the Contractor in any fiscal year succeeding the first year.

3.0 EXECUTION

3.1 All work required hereunder shall be performed as promptly as possible, and in any event within the time herein set forth,
and such work shall be subject to approval and acceptance by the City, but such approval and acceptance shall not relieve
the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of which shall be promptly
remedied by the Contractor on demand, without cost to the City.  The Contractor shall obtain all the required licenses and
permits for the work herein described.

3.2 The Contractor shall conform to all determinations and directions of the City concerning the Contractor's delivery of
services in the event of inclement weather, equipment failure, picket lines on City property, or labor strikes by the
contractor's employees.

4.0 COMPENSATION

4.1 The City shall pay the Contractor for services rendered under this contract in accordance with the amount(s) set forth in
the Contractor's General Bid Form and pursuant to the provisions contained in the Project Manual.

4.2 Notwithstanding anything to the contrary contained in the Contract, the City may withhold any payment to the Contractor
hereunder if and for so long as the Contractor fails to perform any of its obligations hereunder or otherwise is in default
under this Contract including, without limitation, any failure to perform Services in full accordance with the amount
sufficient in the reasonable opinion of the City to cure any such default or failure of performance by the Contractor.

4.3 In no event shall the City be required to pay any amounts for work deemed by it to be unacceptable, or which are
otherwise disputed.  In the event the City disputes any such amounts invoiced, it shall pay all amounts not in dispute and
notify the Contractor in writing of the amounts disputed and the reasons therefor.
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4.4 No payment made shall constitute or be construed as final acceptance or approval of that part of the Services to which
payment relates, or relieve the Contractor of any of its obligations outlined in this Contract.  Further, the City shall not be
deemed, by virtue of making payments to the Contractor hereunder, to have released the Contractor from any claim or
liability, or to have waived any action arising out of the breach of this Contract by the Contractor.

5.0 REPORTS AND DRAWINGS

When the Contractor has been paid for the Services performed by him or her, all reports, drawings, and other material
furnished to the City shall become the City’s property and may be used by the City (or such parties as the City may
designate) thereafter in such manner and for such proposes as the City (or such parties as the City may designate) may
deem advisable, without further employment of or additional compensation to the Contractor.  The Contractor shall not
release or disclose any report, drawing, or other material furnished to the Contractor by the City in connection with the
performance of the Contractor’s Services

6.0 CONTRACTOR’S ACCOUNTING RECORDS

The Contractor shall keep records pertaining to Services performed (including complete and detailed time records) on the
basis of recognized bookkeeping practices, generally accepted accounting principles, and in accordance with such
reasonable requirements to facilitate audit as the City may provide.  All records shall be available to the City or its
authorized representatives for review and audit during normal business hours.

7.0 ASSIGNMENT/SUBCONTRACTING

The Contractor agrees that he will not sell, assign or transfer this Contract or any part thereof or interest therein without
the prior written consent of the City.

8.0 REMEDY FOR DEFAULT

If the Contractor, in the sole judgment of the City, shall violate or fail properly to comply with or perform in any material
respect any condition, provision, or warranty hereof, the City shall have the right by prior written notice to the Contractor
to have the services called for hereby otherwise performed, and/or to terminate this contract without prejudice to any other
rights or remedies of the City under this contract.  The Contractor shall pay any excess in the City's cost to so procure the
services and any related goods, supplies, materials or equipment.  In addition, and without limiting any other remedies
available to the City, the Contractor shall be liable for all losses, costs and expenses incurred by the City which result from
the Contractors noncompliance.

9.0 SUSPENSION OR TERMINATION

9.1 The City shall have the right, upon seven (7) days written notice to the Contractor so stating, to terminate, suspend, or
postpone this contract in whole or in part for any reason deemed by the City to be in the public interest.  Any such
termination, suspension, or postponement shall not give rise to any cause of action for damages against the City.  In the
event that the City postpones or suspends the Services, the Contractor's time for performance of the Services shall be
extended for a period equal to the period of such postponement or suspension.  In the event of  termination, suspension or
postponement,  the City shall pay: (a) for services and any related goods, supplies, materials and equipment furnished up
to the time of termination, suspension, or postponement at the contract price upon delivery; (b) for work in process in the
amount of the Contractor's cost, determined in accordance with ordinary accepted accounting practices, up to the time of
termination, suspension, or postponement; and (c) for raw materials purchased by the Contractor as of the date of
termination, suspension, or postponement and which are noncancelable at the Contractor's actual cost plus reasonable
handling charges, but only to the extent that such raw materials were purchased in reliance upon this contract and are
useful solely with respect to this contract.

9.2 Upon receipt of a notice of termination, suspension, or postponement the Contractor shall immediately cease all work
hereunder and cancel all orders placed with respect to this contract.  The Contractor's failure to so cancel shall relieve the
City of the obligations of paragraph 10.1 above.

9.3 The City may postpone, suspend or terminate the Services immediately, by notice, hand delivery or certified mail, if the
Contractor violates any of the provisions of this Contract, or fails to perform  or observe any of the terms, covenants or
conditions of this Contract, or abandons in whole or in part its Services, or becomes unable to perform its Services.
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9.4 In the event of termination of this Contract, the Contractor shall promptly deliver to the City all documents, work papers,
calculations, computer programs, data, drawings, plans, and other tangible work product, or materials pertaining to the
Services performed under this Contract to the time of termination.

10.0 NOTICE

Any action, notice or request required to be taken, given or made by City or the Contractor hereunder may be taken, given
or made only by those persons identified for that purpose on the Contract Form.  All notices required to be given
hereunder shall be deemed properly given if personally delivered, or if mailed by registered or certified mail, postage
prepaid addressed to the address and officer identified on the Contract Form.

11.0 PROTECTION OF PROPERTY

The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, and shall
restore to substantially the same condition existing prior to the Contractor’s entry any disturbance or damage to property
caused by the Contractor or any person acting under its control.

12.0 INSURANCE REQUIREMENTS

12.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. l49, s. 34 and c.. l52 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate

Property Damage $500,000 each occurrence
$1,000,000   aggregate

 VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate

Property Damage $300,000

12.2 The City shall be named as additional insureds on the Contractor's Liability Policies.

12.3 The Contractor shall not commence the work until proof of compliance with this Section 13.0 has been furnished to the
City by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write
insurance in the Commonwealth.  This certificate shall indicate that the contractual liability coverage is in force.

12.4 The Contractor shall file the original and one certified copy of all policies with the City within fifteen (15) days after
contract award.  If the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City,
then the Contractor shall be responsible for all reasonable costs attributable thereto.

12.5 Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless
written notice thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to
the effective date thereof, which shall be expressed in said notice.

13.0 CONFLICT OF INTEREST

No member, agent or employee of the City shall , during his/her tenure or one year thereafter directly or indirectly, have
any interest in any property to be included in, or any contract for property, materials or services to be furnished or used in
connection with, this contract or the proceeds thereof.
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14.0 COMPLIANCE WITH LAWS

All work to be performed and wages paid under this specification shall be in accordance with all applicable laws, state or
federal, and all applicable ordinances, codes, rules, and regulations of the City of Newton, or any public board or office
having any jurisdiction, regulation or control over any work to be done hereunder, including minimum wage rates.  In
particular, without limitation, the Contractor agrees to comply with all regulations pertaining to approvals for federal and
state grants, and with all federal and state environmental laws and regulations.  The Contractor agrees to assist in making
any submissions to federal or state agencies as may be required in order to meet the requirements in this paragraph.

15.0 INDEMNIFICATION

The Contractor agrees to indemnify and save the City harmless from and against any and all costs, losses, expenses,
liabilities, damages or claims for damages, including reasonable attorney's fees and expenses, on account of any injury or
damage to buildings, improvements, or property of the City or on account of any injury (including death) or damage to any
person, persons, firm, corporation or association, or on account of any infringement or claim of infringement of patents,
arising out of or resulting from the deliveries provided for or performed under this contract or from any act, omission or
negligence of the contractor, his agents, employees, or assigns.  The foregoing provisions shall not be deemed to be
released, waived or modified in any respect by reason of any surety or insurance provided by the contractor under
contract.

16.0 FORCE MAJEURE

The City may not hold the Contractor liable for any loss, expense or damage incurred by the City on account of failure of
the Contractor to deliver services as specified herein, if that failure is caused by state of war, acts of enemies,
expropriation or confiscation of facilities used by the Contractor, or compliance with any law, order, or regulation of any
federal, state or municipal governmental authority, if the Contractor shall show that such compliance would impair this
ability to perform a material provision of this contract, the Contractor having given the City reasonable notice of such
cause.

17.0 DISPUTES

All claims, disputes and other matters in question between the City and the Contractor arising out of or relating to this
Contract or the breach of it, shall be submitted for resolution to a court of competent jurisdiction in Massachusetts, unless
otherwise agreed by the parties.  No such action shall be brought, however, until the completion of all Services under this
Contract or the earlier termination of this Contract as provided herein, the parties agreeing to negotiate any claims,
disputes or other matters in question during the term of this Contract before resorting to litigation.  As to all acts or
failures to act by either party to this Contract, any applicable statute of limitations shall commence to run and any alleged
cause of action shall be deemed to have accrued in any and all events when the other party becomes aware or should have
been aware of such acts or failure to act.

18.0 GOVERNING LAW

This contract shall be governed by and construed in accordance with Massachusetts Law.

19.0 LIABILITY

The Contractor is retained solely for the purpose of and to the extent set forth in this Contract.  The Contractor’s
relationship to the City for the purpose of services to be performed under this Contract shall be that of an independent
contractor.  The Contractor shall have no capacity or authority to involve the City in any contract or to incur any liability
on behalf of the City.  In no event shall the City be held liable as an employer or otherwise for any personal injury to or
death of the Contractor’s principals, employees, agents and/or representatives occasioned by or resulting from the
Contractor’s performance under this Contract.

20.0 LIENS

The Contractor shall cause to be removed from the property of the City any liens or other claims asserted by any person or
entity claiming through or under the Contractor and arising out of Services performed under this Contract by such third
party.
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21.0 SEVERABILITY

In the event that any portion of this Contract is held illegal or unenforceable by a court of competent jurisdiction, the
parties agree that such invalidity shall not affect the validity of the remaining portions of this Contract and Contractor and
the City agree to substitute for the invalid provision a valid provision which most closely approximates the economics and
intent of the invalid provision.

END OF SECTION
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PUBLIC  BUILDING MAINTENANCE CONTRACT
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SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS

Article 1. METHOD OF PAYING SUBCONTRACTORS

(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, §76 of the Acts of 1996)

(1.) Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine shall contain the
following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine M of chapter thirty shall contain
the following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between the general contractor
and each subcontractor.

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor shall pay to
each subcontractor the amount paid for the labor performed and the materials furnished by the subcontractor, less any amount
specified in any court proceedings barring such payment and also less any amount claimed due from the subcontractor by the
general contractor.

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the plans and
specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the estimated cost of
completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the awarding authority shall pay
that amount to the general contractor. The general contractor shall forthwith pay to the subcontractor the full amount received from
the awarding authority less any amount specified in any court proceedings barring such payment and also less any amount claimed
due from the subcontractor by the general contractor.

(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this paragraph
for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor for the account of
that subcontractor, and the awarding authority shall take reasonable steps to compel the general contractor to make each such
payment to each such subcontractor. If the awarding authority has received a demand for direct payment from a subcontractor for
any amount which has already been included in a payment to the general contractor or which is to be included in a payment to the
general contractor for payment to the subcontractor as provided in subparagraphs (a) and (b), the awarding authority shall act upon
the demand as provided in this section.

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor has not
received from the general contractor the balance due under the subcontract including any amount due for extra labor and materials
furnished to the general contractor, less any amount retained by the awarding authority as the estimated cost of completing the
incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of the balance from the awarding
authority. The demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy
shall be delivered to or sent by certified mail to the general contractor at the same time. The demand shall contain a detailed
breakdown of the balance due under the subcontract and also a statement of the status of completion of the subcontract work. Any
demand made after substantial completion of the subcontract work shall be valid even if delivered or mailed prior to the seventieth
day after the subcontractor has substantially completed the subcontract work. Within ten days after the subcontractor has delivered
or so mailed the demand to the awarding authority and delivered or so mailed a copy to the general contractor, the general
contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the awarding
authority and a copy shall be delivered to or sent by certified mail to the subcontractor at the same time. The reply shall contain a
detailed breakdown of the balance due under the subcontract including any amount due for extra labor and materials furnished to
the general contractor and of the amount due for each claim made by the general contractor against the subcontractor.

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day after
substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of the
balance due under the subcontract including any amount due for extra labor and materials furnished to the general contractor, less
any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of
work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the general contractor in the sworn reply;
provided, that the awarding authority shall not deduct form a direct payment any amount as provided in part (iii) if the reply is not
sworn to, or for which the sworn reply does not contain the detailed breakdown required by subparagraph (d). The awarding
authority shall make further direct payments to the subcontractor forthwith after the removal of the basis for deductions from direct
payments made as provided in parts (i) and (ii) of this subparagraph.

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a bank in
Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor and shall notify
the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the
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amount in the account, including accrued interest, as provided in an agreement between the general contractor and the
subcontractor or as determined by a decree of a court of competent jurisdiction.

(g) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account for accounts
in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time of receipt of a
demand for direct payment from a subcontractor and out of amounts which later become payable to the general contractor and in
the order of receipt of such demands from subcontractors. All direct payments shall discharge the obligation of the awarding
authority to the general contractor to the extent of the such payment.

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with the deposits in
interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment
received from subcontractors. All such amounts shall be earmarked for such direct payments, and the subcontractors shall have a
right in such deductions prior to any claims against such amounts by creditors of the general contractor.

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does not submit a
periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and the subcontractor does not
receive payment for same when due less the deductions provided for in subparagraph (a), the subcontractor may demand direct
payment by following the procedure in subparagraph (d) and the general contractor may file a sworn reply as provided in that same
subparagraph. A demand made after the first day of the month following that for which the subcontractor performed or furnished
the labor and materials for which the subcontractor seeks payment shall be valid even if delivered or mailed prior to the time
payment was due on a periodic estimate from the general contractor. Thereafter the awarding authority shall proceed as provided in
subparagraph (e), (f), (g) and (h).

Article 2. METHOD OF PAYING GENERAL CONTRACTORS

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and Chapter 151 of
the Acts of 1993.)

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public building by the
commonwealth, or by any county, city, town, district, board, commission or other public body, when the amount is more than five
thousand dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, city, town, district,
board, commission or other public body, shall contain the following paragraph:--Within fifteen days (forty-five days in the case of
the commonwealth, including local housing authorities) after receipt from the contractor, at the place designated by the awarding
authority if such a place is so designated, of a periodic estimate requesting payment of the amount due for the preceding month, the
awarding authority will make a periodic payment to the contractor for the work performed during the preceding month and for the
materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in writing) to
which the contractor has title or to which a subcontractor has title and has authorized the contractor to transfer title to the awarding
authority, less (1) a retention based on its estimate of the fair value of its claims against the contractor and less (2) a retention for
direct payments to subcontractors based on demands for same in accordance with the provisions of section thirty-nine F, and less
(3) a retention not exceeding five per cent of the approved amount of the periodic payment. After the receipt of a periodic estimate
requesting final payment and within sixty-five days after (a) the contractor fully completes the work or substantially completes the
work so that the value of the work remaining to be done is, in the estimate of the awarding authority, less than one per cent of the
original contract price, or (b) the contractor substantially completes the work and the awarding authority takes possession for
occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance due on the contract less (1) a
retention based on its estimate of the fair value of its claims against the contractor and of the cost of completing the incomplete and
unsatisfactory items of work and less (2) a retention for direct payments to subcontractors based on demands for same in
accordance with the provisions of section thirty-nine F, or based on the record of payments by the contractor to the subcontractors
under this contract if such record of payment indicates that the contractor has not paid subcontractors as provided in section thirty-
nine F. If the awarding authority fails to make payment as herein provided, there shall be added to each such payment daily interest
at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston commencing
on the first day after said payment is due and continuing until the payment is delivered or mailed to the contractor; provided, that
no interest shall be due, in any event, on the amount due on a periodic estimate for final payment until fifteen days (twenty-four
days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor, at the place designated by the
awarding authority if such a place is so designated. The contractor agrees to pay to each subcontractor a portion of any such interest
paid in accordance with the amount due each subcontractor.

The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due on said
periodic estimate shall be computed in accordance with the changes so made, but such changes or any requirement for a corrected
periodic estimate shall not affect the due date for the periodic payment or the date for the commencement of interest charges on the
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amount of the periodic payment computed in accordance with the changes made, as provided herein; provided, that the awarding
authority may, within seven days after receipt, return to the contractor for correction, any periodic estimate which is not in the
required form or which contains computations not arithmetically correct and, in that event, the date of receipt of such periodic
estimate shall be the date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations.
The date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section
thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any
public building to which this section applies.

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the contractor, and
the date of receipt by the awarding authority or its designee shall be marked on the estimate. All periodic estimates shall contain a
separate item for each filed subtrade and each sub-subtrade listed in sub-bid form as required by specifications and a column listing
the amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making
payment for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond the due
date based on the date of receipt marked on the estimate.

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, subject to the
provisions of section thirty-nine J, be conclusive for the purposes of this section.

Article 3. CLAIMS FOR UNFORESEEN CONDITIONS

(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972)

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine M of chapter
thirty shall contain the following paragraph in its entirety and an awarding authority may adopt reasonable rules or regulations in
conformity with that paragraph concerning the filing, investigation and settlement of such claims:

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or latent physical
conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the contract
documents either the contractor or the contracting authority may request an equitable adjustment in the contract price of the
contract applying to work affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be
delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt
of such a claim from a contractor, or upon its own initiative, the contracting authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the contract documents or
from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and
contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the work or a change
in the construction methods required for the performance of the work which results in an increase or decrease in the cost of the
work, the contracting authority shall make an equitable adjustment in the contract price and the contract shall be modified in
writing accordingly.

Article 4. CLAIMS FOR DELAY

(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973)

Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of chapter one
hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a suspension, delay,
interruption or failure to act of the awarding authority increases the cost of performance to any subcontractor, that subcontractor
shall have the same rights against the general contractor for payment for an increase in the cost of his performance as provisions (a)
and (b) give the general contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way change,
modify or alter any other rights which the general contractor or the subcontractor may have against each other.

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part of the work for
such period of time as it may determine to be appropriate for the convenience of the awarding authority; provided however, that if
there is a suspension, delay or interruption for fifteen days or more or due to a failure of the awarding authority to act within the
time specified in this contract, the awarding authority shall make an adjustment in the contract price for any increase in the cost of
performance of this contract but shall not include any profit to the general contractor on such increase; and provided further, that
the awarding authority shall not make any adjustment in the contract price under this provision for any suspension, delay,
interruption or failure to act to the extent that such is due to any cause for which this contract provides for an equitable adjustment
of the contract price under any other contract provisions.
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(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority in writing, as soon as
practicable after the end of the suspension, delay, interruption of failure to act and, in any event, not later than the date of final
payment under this contract and, except for costs due to a suspension order, the awarding authority shall not approve any costs in
the claim incurred more than twenty days before the general contractor notified the awarding authority in writing of the act of
failure to act involved in the claim.
Article 5. DECISIONS AND APPROVALS BY ENGINEER OR A RCHITECT

(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973)

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which
requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the specifications,
approval of equipment, material or any other approval, or progress of the work, shall require that the decision be made promptly
and, in any event, no later than thirty days after the written submission for decision; but if such decision requires extended
investigation and study, the awarding authority, the official, architect or engineer shall, within thirty days after the receipt of the
submission, give the party making the submission written notice of the reasons why the decision cannot be made within the thirty
day period and the date by which the decision will be made.

Article 6. PREFERENCE IN EMPLOYMENT, WAGES

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and Chapter 552 of
the Acts of 1991).

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works by the
commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such works, preference shall first
be given to citizens of the commonwealth who have been residents of the commonwealth for at least six months at the
commencement of their employment who are male veterans as defined in clause Forty-third of section seven of chapter four, and
who are qualified to perform the work to which the employment relates; and secondly, to citizens of the commonwealth generally
who have been residents of the commonwealth for at least six months at the commencement of their employment, and if they
cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a
provision to this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting
for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The rate per hour
of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works shall
not be less than the rate or rates of wages to be determined by the commissioner as hereinafter provided; provided, that the wages
paid to laborers employed on said works shall not be less than those paid to laborers in the municipal service of the town or towns
where said works are being constructed; provided, further, that where the same public work is to be constructed in two or more
towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying the
highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have
been established in certain trades and occupations by collective agreements or understandings in the private construction industry
between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so established,
provided, further that in towns where no such rate or rates have been so established, the wages paid to mechanics and apprentices,
teamster, chauffeurs and laborers on public works, shall not be less than the wages paid to the employees in the same trades and
occupations by private employers engaged in the construction industry. This section shall also apply to regular employees of the
commonwealth or of a county, town or district, when such employees are employed in the construction, addition to or alteration of
public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments by employers to
health and welfare plans, pension plans and supplementary unemployment benefit plans under collective bargaining agreements or
understandings between organized labor and employers shall be included for the purpose of establishing minimum wage rates as
herein provided.

Article 7. HOURS OF WORK

(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991).

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, mechanics,
foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a party, shall contain a
stipulation that no laborer, workman, mechanic, foreman or inspector working within the commonwealth, in the employ of the
contractor, subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the contract,
shall be required or permitted to work more than eight hours in any one day or more than forty-eight hours in any one week, or
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more than six days in any one week, except in case of emergency, or, in case any town subject to section thirty-one is a party to
such a contract, more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the
department of highways for the construction or reconstruction of highways there may be inserted in said stipulation a provision that
said department, or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen and
inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the commissioner
of labor and industries, public necessity so requires. Every such contract not containing the aforesaid stipulation shall be null and
void.

Article 8. WORK BY FOREIGN CORPORATIONS

(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967).

The Commonwealth and every county, city, town, district, board, commission or other public body which, as the awarding
authority, requests
proposals, bids or subbids for any work in the construction, reconstruction, alteration, remodeling, repair or demolition of any
public building or other public works (1) shall not enter into a contract for such work with, and shall not approve as a subcontractor
furnishing labor and materials for a part of any such work, a foreign corporation which has not filed with such awarding authority a
certificate of the state secretary stating that such corporation has complied with sections three and five of chapter one hundred and
eighty-one and the date of such compliance, and (2) shall report to the state secretary and to the department of corporations and
taxation any foreign corporation performing work under such contract or subcontract, and any person, other than a corporation,
performing work under such contract or subcontract, and residing or having a principal place of business outside the
Commonwealth.

END OF SECTION
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BUILDING MAINTENANCE SERVICE CONTRACT

SPECIAL CONDITIONS

The following provisions supplement the General Conditions of the Contract for Non-Technical Services.  In the event of conflict
or discrepancy between the General Conditions and these Special Conditions, the provisions of the Special Conditions shall govern.

1.0 SUMMARY OF WORK

A. The Work under the Contract consists of:

1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work
described herein,in accordance with all specifications and requirements of the Project Manual.

2. All work either shown on the Drawings (if any) or included in the specifications unless specifically
indicated as not to be done.

B. In addition, the work under the Contract includes:

1. Work outside the Project Site as called for in the Contract Documents and as required for the
performance of the Work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.
3. Providing and restoring, where appropriate, all temporary facilities.

C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and
all other costs connected with, or incidental to, the work described.

2.0 PROJECT SITE

A. The areas of work for this contract shall be various buildings within the City of Newton as specified on Work
Orders to be issued from time to time during the term of this Contract.

3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A. From time to time during the term of this Contract, the Contractor shall be issued notice to proceed in the form of
a written Work Order issued by the Public Building Department listing specific work items to be performed in
accordance with this Contract.  The Contractor shall commence performance of the work within the time
specified in the Work Order, and in no event within less than the time limits stated in the Work Specifications
contained in the Project Manual.

B. In the event the contractor fails to commence performance within the specified time, and/or notifies the City of its
inability to do so, the City shall call upon the second Contractor awarded pursuant to this bid (if any) to perform
the required work.

C. In the event the second Contractor awarded pursuant to this bid is unable to commence performance within the
required time, or if there is no second Contractor, the City reserves the right to contract for the work on the open
market at the then prevailing rate and to deduct from any monies due or that may thereafter become due to the
contractor the difference between the price stated for the work in the contract and the actual cost thereof to the
City.

D. In the event of Contractor’s repeated failure to commence work within the time required by these specifications,
the City shall exercise all provisions contained in the General Conditions regarding default, suspension or
termination of this contract.

4.0 PAYMENT

A. Once each month, on a date estabished by the City, the Contractor may submit an Application for Payment
(Invoice) for the work performed during the preceeding month.  The Contractor may invoice for all Work Orders
completed and accepted during the preceeding month, and for all Work Orders either partially completed or not
yet accepted by the City.
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B. Upon receipt of the Application for Payment, the City will, within fifteen days, make payment in full for all Work
Orders completed and accepted during the preceeding month.  For Work Orders partially completed or not yet
accepted, the City will make payment for the value of the Work Order completed during the preceeding month,
less a retainage of 5% of the estimated total of the Work Order.  The City will make final payment for partially
completed Work Orders, including any retained amounts, upon completion and acceptance of the work and
receipt of an Application for Payment at the end of the month in which the work is completed and accepted.

5.0 COMMUNICATIONS

A. All notices, demands, requests, instructions, approvals and claims must be in writing.

B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of
telegrams or, in the case of mailing, when it should have been received in due course of post.

C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the
contract; that of the City shall be as stated in the Invitation for Bids.  Any subsequent change in address of either
party shall be communicated to the other in writing.

6.0 PLANS AND SPECIFICATIONS

A. The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in
the performance of the contract work.

7.0 COORDINATION

The Contractor shall:

A. Supply to the City the name and telephone number of a responsible person who may be contacted during off-hour
emergencies during the term of the Contract.

B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel
and that of his subcontractors.

8.0 CONDUCT OF THE WORK

A. The work must be completed in a continuous uninterrupted operation.  The Contractor must use sufficient
workforce and adequate equipment to complete all the necessary work requirements within a minimum period of
time.

B. The work shall be conducted between the hours of 8:00 a.m. and 5:00 p.m. on Monday through Friday.  No work
shall be done on holidays, Saturdays or Sundays except as specifically requested and authorized by the City.

C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed
without the express advance authorization of the City.

D. The Contractor is responsible for the security of partially completed work until the project is finally accepted by
the City.

9.0 ALTERATION

A. The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after
installation of new work which have been affected by alteration or removal of existing work.  All patch and repair
work shall match existing.
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10.0 GENERAL DIRECTIONS

A. Damage to Persons and Property

Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery,
electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.
Damaged property shall be returned to its original condition prior to the damages within a reasonable time
period, except all utility outages shall be repaired immediately.

B. Protection of Persons and Property

The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain
barriers and lights for the protection of all persons and property in all locations where he has materials stored or
work going on, and during the entire time such work is going on or material is stored.

C. Shutdown of Services

The Contractor's attention is especially called to the fact that continuous operation of  building utilties and
services is mandatory.  During the period of construction of the new work and/or alterations to the existing work,
the progress and sequence of installation shall be carefully planned and approved by the City.  If any building is
to be left without heat, hot water, city water, electricity, gas, sanitary facilities, or any other services, the
Contractor shall provide reasonable written notice to the City before proceeding.

D. Care of Work

All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other
cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his
own expense and without additional cost to the City.  This shall also apply to any abutting or adjoining work on
premises.  The Contractor shall be responsible for any damage and in the event of such damage, the Contractor
shall repair the damage immediately at his own cost and without additional cost to the City.

E. Removal of Debris

Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in
accordance with all Federal, State and local regulations.

F. The Contractor is responsible for the security of all work until it is accepted by the City.

11.0 TEMPORARY UTILITIES

A. Prior to execution of the Work, the Contractor shall confer with a representative of the Public Building
Department regarding the use of utilities and facilities at the worksite.  No City utilities or facilities are to be used
by the Contractor in the performance of this Contract without the prior approval of the City.

12.0 SUBMISSION OF PAYROLLS

A. The Contractor shall, with each invoice submitted during the term of this Contract, submit to the City two (2)
legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to
the work of this Contract.  These copies shall be prepared on forms supplied by the City.

13.0 DRAWINGS (IF APPLICABLE)

A. The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part
of this section and shall serve as the working drawings.

B. Drawings shall not be scaled.  Field verification is directed since actual locations, dimensions and levels are
existing.

C. All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously
necessary to make a complete working installation, shall be included.
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14.0 MATERIALS

A. Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required.  In all
cases, the words “or approved equal”  if not inserted are implied.

B. An item equal to that named or described in the specifications may upon written approval of the City be furnished
by the Contractor.  An item shall be considered equal to the item so named or described if (1) it is at least equal
in quality, durability, appearance, strength and design; (2) it will perform at least equally the function imposed by
the general design for the public work being contracted for or the material being purchased; (3) it conforms
substantially, even with deviations, to the detailed requirements for the item in the specifications.

C. The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole
discretion of the City, shall be in writing to be effective, and the decision of the City shall be final.  The City may
require tests of all materials so submitted to establish quality standards at the Contractor’s expense.

D. For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes that may be required in the work as shown.  All directions, specifications
and recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their
equipment shall be complied with and responsibility for proper performance shall continue to rest with the
Contractor.

E. The Contractor shall not have any right of appeal from the decision of the City condemning any materials
furnished if the Contractor fails to obtain the approval for substitution in accordance with these provisions.  If
any substitution is more costly, the Contracotr shall pay for such costs

15.0 WARRANTY AND INDEMNIFICATION

A. In addition to other guarantees or warranties required under law or other sections of the specification, the
Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or
errors in workmanship or installation for a period of one year from the date of Completion of the work, as
certified by the Project Manager.  The Contractor shall indemnify the Authority for the full cost of any damage to
the property that may result by reason of such defects or errors and shall indemnify the Authority from and
against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable
attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims
brought against the Authority for alleged infringement of patents based upon any methods of construction or
application of materials furnished under the Contract.

B. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly or
indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of action,
claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole or in
part by any act or omission of the Contractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified
hereunder.

END OF SECTION
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CITY OF NEWTON

MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN

DECEMBER 1, 1999

STATEMENT OF POLICY:

Whereas it is the policy of the government of the United States of America, the Commonwealth of Massachusetts and the City of
Newton that no person shall be discriminated against in any manner whatsoever on the grounds of race, religion, color, sex,
handicap or national origin; and

Whereas, it is the policy of the government of the United States of America that no person shall, on the grounds of race, color, sex
or national origin, be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any
program of activity funded entirely or in pail by the City, the State or Federal government; and

Whereas, it is the policy of the government of the United States of America to encourage that Minority/Women Business
Enterprises shall have the maximum practicable opportunity to participate in Federal and State assisted projects; and all City
funded contracts; and

Whereas, it is the policy of the City of Newton to encourage that minority/women business enterprises shall have the maximum
practicable opportunity to participate in all City funded contracts; and

Whereas, the City of Newton, as a recipient of Federal and State funds subscribes to the above policies and will fully comply With
Federal, State and local laws and directives governing non-discrimination, equal opportunity and affirmative action in all
municipal activities; and

Whereas, to further enunciate the equal opportunity policy of the City of Newton's Minority/Women Business Program, the
following responsibilities are specified

This MINORITY/ WOMEN Business Enterprise Plan sets forth the administrative standards for the
further implementation of the City of Newton's policy of the utilization of minority contractors and
subcontractors.

The City of Newton strongly affirms that it will not discriminate in any contractual procedures against
any persons because of race, color, religion, age, disability, sex or national origin. This policy shall be
administered with a positive supportive attitude.

It is the responsibility of the City of Newton to take affirmative steps to implement this policy to
insure equality of opportunity in conducting the Program including notifying those persons and
businesses doing business with the City, that contracts for goods, services and construction, shall be
made Without reference or regard to race, color, sex, age, handicap, religion or national origin.

Setti D. Warren Mayor
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN

DECEMBER 1, 1999

I. DEFINITIONS:

A. Minority Person- the term includes a person who is of Black Hispanic, Asian, American Indian or Cape
Verdean origin.

B. Minority Business Enterprise (MBE) -- the term shall mean a business a) that is certified by SOMWBA; or b) 1
provides evidence satisfactory to the City's Affirmative Action Officer that it is a business owned or controlled by one or
more of the following:

• an individual who is a minority person,

• a partnership or joint venture controlled by minority persons in which at least 51 % of the ownership interest is
held by minority persons or,

• a corporation or other entity controlled by minority persons and in which at least 51 % of the stock is owned by
one or more minority persons.

C. Contract Compliance Officer - the Chief Procurement Officer or his/her designee responsible for the
implementation of Newton's Minority/Women Enterprise Plan ("MWBE Plan") and activities.

D. MCAD  - Massachusetts Commission Against Discrimination.

E. SOMWBA -- State Office of Minority/Women Business Assistance,

F. City - The City of Newton.

G. Women Business Enterprise (WBE) - the term shall mean a business a) that is certified by SOMWBA; or b)
provides evidence satisfactory to the City's Affirmative Action Officer that it is a business owned or controlled by one or
more of the following:

• an individual who is a woman.
• a partnership or joint venture controlled by women in which at least 51% of the ownership interest is held by

women, or
• a corporation or other entity controlled by women and in which at least 51% of the stock is owned by one or

more women.

H. MWBE – Minority or Women Business Enterprise

II. GOALS:

Newton's Minority/Women Enterprise Plan ("MWBE Plan") shall be guided by the goals presented below to promote
minority/women opportunities within the City.

These goals comprise the framework for those activities to be implemented as part of the MWBE Plan:

To take affirmative action in expanding opportunities for minority and women owned firms in obtaining
contracts within the City of Newton.

To assure that all contractors, regardless of race color, religion, creed, national origin, sex, age, ancestry or
handicap, shall have equal opportunity to City contracting activities.

To award, of the total  City contract dollars expended, 10 percent to MBE and 5 percent to WBE for
construction; for goods and services, 5 percent WBE and 5 percent MBE.
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III. SOLICITATION ACTIVITIES:

To notify MWBEs of upcoming contracts for construction, professional services and supplies, funded in whole or in part
with Federal, State, and City funds, the following activities will be undertaken. In addition on a regular basis, the City of
Newton will distribute to its listing of MWBEs and SOMWBA, a summary of upcoming contract opportunities which are
subject to the City's MWBE Plan.

A. Construction Contracts

All construction contracts with an estimated value over $50,000 will be formally advertised within local,
regional, minority and special interest publications at least 14 days prior to the bid opening date.

For all such construction contracts a "Notice of Solicitation" of a project going out to bid will be distributed to
appropriate SOMWBA or City certified firms at least 14 days prior to the bid opening date.

B. Contracts for Professional Services

The City of Newton will send notification of its advertised Request for Proposals to appropriate! SOMWBA or
City certified firms Responding MWBE firms will be considered for contract award within the bounds of
generally accepted management practice or with the applicable procurement law relating to securing the lowest
cost and best services available.

C. Procurement of Supplies

The City of Newton will (where feasible) utilize MWBEs for the procurement of supplies in accordance with
City purchasing procedures. These efforts will be documented and reported to MCAD, and the Mayor's office on
a quarterly basis.

IV. CONSTRUCTION ACTIVITIES:

A. Goals

The City of Newton bid documents and contracts with an estimated value over $50,000 will contain the City's
goal of 10% for MBE and 5% for 'WBE utilization for subcontracts,

B. Pre-Bid Conference

To affirmatively further the opportunities available to prospective bidders, the City will hold a pre-bid
conference 5-7 days prior to the bid opening date for all City construction contracts and subcontracts with an
estimated value over $50,000.

The pre-bid conference will provide an opportunity for contractors to: review and clarify the technical
requirements of the projects, review the City's MWBE Plan; and review Equal Opportunity requirements. The
City will advertise this conference and extend invitations to interested contractors as part of the notice of
solicitation.

C. Bid Submission

All bids for City of Newton contracts with -an estimated value over $50,000 shall include a certification of intent
to be completed by the bidder swing his/her intent to comply with the City's MWBE Plan. Failure to include this
certification shall be an informality which may be waived if such certification is received prior to the award of
the contract.
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D. Contract Execution

Upon notification of award of the contract, the bidder shall provide a written plan detailing how it will comply
with the MWBE Plan

E. Monitoring

Throughout the duration of the contract, the City of Newton through its Contract Compliance
Officer, will monitor the progress and activities of all contractors and subcontractors as they
attempt to comply with the MWBE Plan.

F. Enforcement

In the case of clear neglect to make a good faith effort to comply with this MWBE Plan, the City of Newton
reserves the right to designate contractor, after a hearing, as ineligible for future City bid awards.

V. CONTRACT COMPLIANCE OFFICER/DUTIES AND RESPONSIB ILITIES:

The Contract Compliance Officer, as liaison between minority firms and the City of Newton will have the
overall responsibility for the implementation of Newton's MWBE Plan. This responsibility includes the
development, management, dissemination of information; the provision of technical assistance to minority
firms including clarification of procedures to be implemented; maintenance of relevant documentation;
completion of reporting requirements; and performance of monitoring and evaluation activities; and
maintenance and updating of listings of minority/women business.

The Contract Compliance Officer has oversight of all City procurements for construction, professional services
and supplies and shall coordinate the implementation of the MWBE Plan with other City departments.
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THE CITY OF NEWTON,  MASSACHUSETTS
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY

ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

I. The requirements hereinafter set forth apply to construction contracts which involve an expenditure by the City of
$50,000 or more.

II.  For purposes of this contract "minority" refers to Asian Americans, Black, Hispanics American Indians and Cape
Verdeans.  The City refers to the- City of Newton

III.  During the performance of this contract the Contractor and all of (his) Subcontractors (hereinafter collectively referred to
as the Contractor), for himself, his assignees, and successors, in interest, agree as follows:

1. In connection with the performance of work under this contract, the Contractor shall not discriminate against any
employee or applicant for employment because of race, color, religious creed, national origin, age or sex. The
aforesaid provision shall include, but not be limited to, the following: layoff; termination; rates of pay or other forms
of compensation; conditions or privileges of employment; and the selection of apprenticeship. The Contractor shall
post hereafter in conspicuous places, available for employees and applicants for employment, notices to be provided
by the City setting forth the provisions of the Fair Employment Practices Law of the Commonwealth (MGL Chapter
151B) . (See Attachment A)

2. In connection with the performance of work under this contract, the Contractor shall undertake in good faith,
affirmative action measures designed to eliminate any discriminatory barriers in the terms and conditions of
employment on the grounds of race, color, religious creed, national origin, age or sex, and to eliminate and remedy
any effects of such discrimination -.in the past. Such affirmative action shall. entail positive and aggressive measures
to ensure equal employment: opportunity in the areas of hiring, upgrading, demotion or transfer, recruitment, 'Layoff
or termination, rate of compensation, and in-service or apprenticeship training programs. This affirmative action shall.
include all action required to guarantee equal employment opportunity for all persons, regardless of race, color,
religious creed, national origin, age or sex. A 'purpose of- this provision is to ensure to the fullest extent possible an
adequate supply of skilled tradesmen for this and future City public construction projects

IV.
1. As part of this obligation of remedial action under the foregoing section, the contractor shall maintain on this project a

not less than 5 percent ratio of minority employee man hours to total man hours in each job category, including, but
not limited to, bricklayers, carpenters, cement masons, electricians, ironworkers, operating engineers, and those
"classes of work" enumerated in Section 44C of Chapter 149 of the Massachusetts General Laws.

2. In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor shall rely on
referrals, from the Contractor's affirmative action program approved by the City, traditional referral methods utilized
by the construction industry, and referrals from agencies, not more than three in number at any one Time, designated
by the Liaison Committee or the City.

V.
1. At the discretion of the City, there may be established for the life of this contract a body to be known as the Liaison

Committee, The Liaison Committee shall be composed of the Compliance Officer and one representative each from
the Departments administering this project, hereinafter called the administering Departments, and such other
representatives as may be designated by the City.

2. The Contractor (or, his/her agent, if any, designated by him/her as the onsite equal employment opportunity officer)
shall recognize the Liaison Committee as the affirmative action body, and shall establish a continuing working
relationship with the Liaison Committee on all matters related to minority recruitment, referral, employment and
training.

3. The Contractor shall prepare manning tables on a quarterly basis.*  These shall be broken down into projections, by
week, for workers required in each trade. Copies shall be furnished one week in advance of the initiation of work and
quarterly thereafter to the City and to the Liaison Committee.

4. Records of employment referral orders, prepared by the Contractor, shall be made available to the
City and to the Liaison Committee on request.

5. The contractor shall prepare weekly reports in a form approved by the City of hours worked in each trade by each
employee, identified as minority or non-minority.  Copies of these reports shall be provided at the end of each week
to the City and to the Liaison Committee.

* If job is less than three months, prepare for length of job.



Project Manual No. 11-63 Gath Pool Repairs at Albemarle Playground
Page 40 of 77

VI.  If the Contractor shall use any sub contractor on any work performed under this contract, he/she shall Lake
affirmative action to negotiate with qualified minority subcontractors. This affirmative action shall cover both
pre-bid and post-bid periods. It shall include notification to the State Office of: Minority Business Assistance or
As designee, while bids are in preparation, of all products, work or services for which the Contractor intends to
negotiate bids.

VII. In the employment of journeyman, apprentices, trainees, and advanced trainees, the Contractor shall give preference
to citizens of the Commonwealth who have served in the armed forces of the United States in time of war and have
been honorably discharged therefrom or released from active duty therein, and who are qualified to perform the work
to which the employment relates, and, secondly to citizens of the Commonwealth generally, and, if such cannot be
obtained in sufficient numbers, then to citizens of the United States

VIII. A designee of the City and a designee of the Liaison Committee shall each have the right of access no the
Construction site,

IX. Compliance with Requirements
The Contractor shall comply with the provisions of Chapter 151B of the Massachusetts General Laws, which
are herein incorporated by reference and made as amended by Executive Order 227, and of Chapter 151B as
amended, of the Massachusetts General Laws, both of which are herein incorporated by reference and made a
part of this contract.

X. Non-Discrimination
The Contractor, in the performance of all work after award, and prior to completion of the contract work, will not
discriminate on the grounds of race, color, religious creed, national origin, age or sex in employment practices, in the
selection or retention of sub-contractors, or in the procurement of materials and rentals of equipment.

XI. Solicitations for sub-Contracts and for the Procurement of Materials and Equipment
In all solicitations either by competitive bidding or negotiation made by the Contractor either for work to be
performed under a subcontract or for the procurement of materials or equipment, each potential subcontractor or
supplier shall be notified in writing by the Contractor of the Contractor's obligations under his contract relative to
non-discrimination and affirmative action.

XII. Bidders Certification Requirement

1. The following certification statement will be inserted in the bid document just above the bidder's signature.

"The bidder hereby certifies he shall comply with tile minority manpower ratio and specific action
steps contained in the City of Newton, Massachusetts Supplemental Equal Employment-- Opportunity
Anti-Discrimination and Affirmative Action Program. The Contractor receiving the award of the
contract shall be required to obtain from each of its subcontractors and submit to the contracting or,
administering agency prior to the performance of any work under said contract a certification by said
subcontractor, regardless of tier, that it will comply with the minority manpower ratio and specific
affirmative action steps contained in the City of Newton Massachusetts Supplemental Equal
Employment Opportunity Anti -Discrimination and Affirmative Action Program.

XIII. Contractor's Certification
A Contractor's' certification form must be signed by all successful low bidders prior to award by the City.
A Contractor shall not be eligible for award of a contract unless the contractor has executed and submitted the
Contractor's Certification, which shall be deemed a part of the resulting contract. (See Attachment B)

XIV. Subcontractor's Certification
Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit: to the
Prime Contractor a subcontractor's certification setting forth the subcontractor's compliance with this program, which
shall be deemed a part of the resulting subcontract. (See Attachment C)
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XV.  Compliance - Information, Reports and Sanctions
1. The Contractor will provide all information and reports Required by the administering department or, the City on

instruction issued by either of them and will permit access to its facilities and any books, records, accounts and
other sources of information which may be determined by the City to affect the employment of personnel. This
provision shall apply only to information pertinent to the City's supplementary affirmative action contract
requirements. Where information required is in the exclusive possession of another who fails or refuses to furnish
this information, the Contractor shall so certify to the administering department or the City as appropriate and
shall set forth what efforts he/she has made to obtain the information.

2. Whenever the administering department, the City, or the Liaison Committee believes the General Contractor or
any Subcontractor may not-, be operating in compliance with the terms of this Section, the City directly, or
through its designated agent, shall conduct: an appropriate investigation, and may confer with the parties, to
determine if such Contractor is operating in compliance with the terms of this Section. If the City or its agent
finds the General Contractor or any Subcontractor not in compliance, it shall make a preliminary report on
non-compliance, and notify such Contractor in writing of such steps as will in the judgement of the City or its
agent bring such Contractor into compliance. In the event that such Contractor fails or refuses to fully perform
such steps, the City shall make a final report of non-compliance, and recommend to the administering
department the imposition of one or more of the sanctions listed below. If, however, the City believes the
General Contractor or any Subcontractor has taken or is taking every possible measure to achieve compliance, it
shall not make a final report of non-compliance. within fourteen days at the receipt of the recommendations of
the City, the administering department shall move to impose one or more of the following sanctions, as it may
deem appropriate to attain full and effective enforcement:

(a) The recovery by the administering department from the General Contractor of 1/100 of 11 of the
contract award price or $1000 whichever sum is greater, in the nature of liquidated damages or if a Subcontractor
is in non-compliance, the recovery by the administering department from the General Contractor, to be assessed
by the General Contractor as a back charge against the Subcontractor, of 1/10 of 1% of the sub-contract price, or
$400 whichever sum is greater, in the nature of liquidated damages, for each week that such party fails or refuses
to comply

(b) The suspension of any payment of part thereof due under the contract until such time as the General
Contractor or any Subcontractor is able to demonstrate his compliance with the terms of the contract;

(c) The termination, or cancellation, of the contract, in whole or in part, unless the General Contractor or
any Subcontractor is able to demonstrate within a specified time his/her compliance with the terms of the City's
affirmative action construction contract requirements; OR,

(d) The denial to the General Contractor or any Subcontractor of the right to participate in any future
contracts awarded by the administering department for a period of up to three years.

3. If at any time after the imposition of one or more of the above sanctions (unless the contract. has been terminated), a
Contractor is able to demonstrate that he/she is in compliance with this section, he/she may request the City to
suspend the sanctions conditionally pending a final determination by the City as to whether the Contractor is in
compliance. Upon final determination of the City, the administrating department, based upon the recommendation of
the City, shall either lift the sanctions or continue them.

4. Sanctions enumerated under Section XV shall not: be imposed by the City except after the General Contractor or
Subcontractor have had an opportunity for full and fair hearing with City.  The non-compliance investigation shall be
initiated without prior notice to the contractor. Any sanctions to be imposed shall be, set forth fully and completely in
writing, and may then be appealed to the City in writing by the Contractor.

.XIV. Severability
The provisions of this section are severable, and if any of these provisions shall be held unconstitutional by any court
of competent jurisdiction, the decision of such court. shall not, affect or impair any of the remaining provisions.
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Attachment B

CITY OF NEWTON

Contractors Certification

A Contractor will not be eligible for award of a contract, unless such contractor has submitted the following
certification, which is deemed a part of the resulting contract.

CONTRACTOR'S CERTIFICATION

                                                                                                   Certifies that:
Contractor's Name

1. it tends to use the following listed construction trades in the work under the contract

                                                                                                                and

2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of
any subcontract under this contract the subcontractor certification required by these bid conditions

                                                                                                   
(Signature of authorized representative of Contractor)

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall be
forwarded immediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any complaints
received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human Rights
Commission.
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Attachment C

CITY OF NEWTON

Subcontractors Certification

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and
submit to the Prime Contractor the following certification, which will be deemed a part of the resulting
subcontractor.

SUBCONTRACTQR`S CERTIFICATION

                                                                                                   Certifies that:
Contractor's Name

1. it tends to use the following listed construction trades in the work under the contract

                                                                                                                and

2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of
any subcontract under this contract the subcontractor certification required by these bid conditions

                                                                                                                        
(Signature of authorized representative of Contractor)

In order to ensure that the said subcontractor’s certification becomes part of all subcontracts under the prime contract, no
subcontract shall be executed until an authorizee representative of the Administrative Agency administering this project has
determined in writing, that the said certification has been incorporated in such subcontract, regardless of tier, Any subcontract
executed without such written approval shall be void.

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall be
forwarded immediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any complaints
received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human Rights
Commission.
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

1. GENERAL

A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

B. Other duties and requirements of law which may not be specified in this section apply and are inherently part of the
Contract.

2. WAGE RATES

A. The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall
not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor
and Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

B. Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

C. Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

D. Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required
by M.G.L. c 149, Sec. 34B, as amended.  Such police officers shall be covered by Workmen’s Compensation Insurance
and Employers Liability Insurance by the Contractor.

E. The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B.

F. The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall be
deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.

END OF SECTION
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The Massachusetts Prevailing Wage Law

M.G.L. ch. 149, §§ 26 – 27

NOTICE TO AWARDING AUTHORITIES

� 'The enclosed wage schedule applies only to the specific project listed at the top and will remain in effect for the duration of
the project.

� 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

� 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

� 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

� The enclosed wage schedule must be posted in a conspicuous place at the work site during the life of the project.

� The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

� The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

� All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, §27B, a true and accurate record must be kept of all persons employed on the
public works project for which the enclosed rates have been provided. A Payroll Form has been printed on the reverse of this page
and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these records and
preserve them for a period of three years from the date of completion of the contract.

In addition, every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding
authority. This is required to be done on a weekly basis. Once collected, the awarding authority is also required to preserve those
records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within
fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

_______________, 20____________

I,___________________________________,___________________________________
(Name of signatory party) (Title)
do hereby state:
That I pay or supervise the payment of the persons employed by
___________________________________ on the ______________________________
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature _________________________

Title _____________________________

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5th FL., BOSTON, MA. 02108

END OF SECTION
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SECTION 01010

SCOPE OF THE WORK

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such trades
to assure the steady progress of all work under the Contract.

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site

1.02 LOCATION OF WORK

A. The work of this Contract shall be performed at the Gath Pool at Albemarle Playground, Newton Massachusetts.

1.03 GENERAL SCOPE OF WORK

A. The work to be done consists of the cementitious patches, epoxy injection, concrete sawcutting and selective demolition,
poured in place concrete, joint sealant and caulking and complete floor and walls painting including lane painting.

GATH POOL REPAIRS
AT ALBEMARLE PLAYGROUND

NEWTON, MASSACHUSETTS

B. The General Contractor shall furnish and do everything, except as otherwise provided by specific notations herein or on
the drawings, necessary to complete the work in accordance with the Plans and Project Manual.  He shall furnish all
plant, labor, materials, supplies, tools, water, machinery, implements, light, power, transportation, and other facilities
required, and do all work necessary for the complete execution and completion of the Contract, except that work or
materials specifically stated to be done or furnished by others.

C. All work and materials furnished and installed shall be of the best quality and workmanship, and to the satisfaction of
the Architect.  There shall be no defect in the work or the operation thereof due to inferior materials or the workman like
placing of any part.  The work under this contract shall be performed at such times as may be necessary to facilitate the
orderly progress of the work. It is the intention of these Specifications and Plans to cover all work necessary and
incidental to the completion of this project, including all trades, as shown on the drawings or specified.

D. Contractor shall do all necessary cutting and patching of structural and finish work as necessary to provide
the finished results shown on the Contract Drawings and as herein specified.
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1.04 LIST OF DRAWINGS

GATH POOL REPAIRS

Plan No.                              Description
GENERAL
T1.1 TITLE SHEET

ARCHITECTURAL
A1 PLAN AND PRODUCT INFORMATION
A2 SECTION AND DETAILS

END OF SECTION



SECTION 01310

CONSTRUCTION SCHEDULING AND PHASING

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such trades
to assure the steady progress of all work under the Contract.

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site

1.02 DESCRIPTION OF WORK

A. This Section specifies the construction phasing and scheduling of the work.

B. This Section also specifies the requirements and limitations that will be imposed during the execution of the work.

1.03 SUBMITTALS

A. The Contractor shall submit to the Architect for approval, a Construction Schedule in accordance with the requirements
and limitations hereinafter specified.

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION

3.01 COORDINATION

A. Upon receipt of bids and execution of the contract the contractor shall submit all materials and shop drawings for review
and approval.  The work of removal, modifications and/or replacement of materials and equipment shall not proceed
until all new items are on site.

B. The pool will NOT be used during the course of construction of this project.  However, the pool opening is scheduled
for June 1, 2011 and therefore the work for this contract MUST be completed no later than May 15, 2011

C. During the course of the work the Contractor shall, through a series of weekly meetings, continually appraise the
Architect and the Park and Recreation Department on the progress of the work and the scheduling of work yet to be
done.

3.02 LIMITATIONS

A. Sewer, water, gas and electric services to the Pool House shall not be disconnected or disrupted during the course of
performing the work under this Contract except during unoccupied hours when approved by the Owner.

B. Contractor’s employee parking will be limited to areas designated on the site.
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C. Contractor’s storage area shall be confined to the areas designated on the site.

D. The Contractor shall consult with the Chief of the City of Newton Fire Department on details or access routes for
fire/emergency vehicles and appropriate signs (warning and information).

E. The Contractor shall coordinate his work with the Park and Recreation Department to prevent pedestrian or vehicle
traffic problems on the properties.  Demolition should not present problems for fire or ambulance access to the building
entrances.

F. Drilling, jack hammering and like noisy operations shall not be performed directly under or adjacent to occupied spaces.
The contractor shall consult with the Architect and Owner and ascertain when spaces will be unoccupied at which time
such operations may be performed.

G. Temporary entrances and fencing required to provide safe legal exits and entrance to the building shall be constructed as
necessary and shall be completed and inspected and approved by the Building Commissioner.

H. Exits shall be properly lighted and maintained clear of construction at all times.

I. No construction materials shall be stored in such a way as to interfere with entrance and exits to the building and access
to walks and play fields.

I. The work scheduled under this contract shall be substantially complete on or before May 15, 2011. Work forces shall be
scheduled within the following parameters.

3.03 SCHEDULE OF WORK

A. Contractor shall meet with the architect and Park and Recreation Department to establish space availability for the work
under this contract. The contractor shall then submit to the Architect for approval a construction schedule. The schedule
shall indicate the tasks to be performed with a time schedule indicating the start and completion date of each task.

END OF SECTION
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SECTION 01700

PROJECT CLOSEOUT

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such trades
to assure the steady progress of all work under the Contract.

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site

1.02 RECORD DRAWINGS

A. Record drawings shall consist of all the contract drawings.

B. The general contractor shall be required to maintain one set of record drawings, as the work relates to their sections of the
specifications at the site.

C. The record drawings shall be stored and maintained in the general contractor's office apart from other documents used for
construction.  The record drawings shall be maintained in a clean, dry and legible condition and shall not be used for
construction purposes.

D. Record drawings, as submitted by the general contractor, shall be verified in the field by the Architect or his consultants.
Verification by the Architect shall occur during the construction process and prior to the related work being completed
and covered up.

E. The record drawing shall be available at all time for inspection by the Architects.  All deficiencies noted shall be promptly
corrected.

F. The following information shall be indicated on the record drawings:

1. Record all changes, including change orders, in the location, size, number and type both horizontally and vertically of
all elements of the project which deviate from those indicated on all the contract drawings.

2. The tolerance for the actual location of utilities and appurtenances within the building to be marked on the record
drawings shall be plus or minus two (2) inches.

3. The location of all underground utilities and appurtenances referenced to permanent surface improvements, both
horizontally and vertically at ten (10) feet intervals and at all changes of direction.

4. The location of all internal utilities and appurtenances, concealed by finish materials, including but, not limited to
valves, coils, dampers, vents cleanouts, strainers, pipes, junction boxes, turning vanes, variable and constant volume
boxes, ducts, traps and maintenance devices.  The location of these internal utilities, appurtenances and devices shall
be shown by offsets to the column grid lines on the drawings.
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5. Each of the utilities and appurtenances shall be referenced by showing a tag number, area served and function on the
record drawings.

G. At the end of each month and before payment for materials installed, the general contractor, his subcontractors, and the
Architect shall review record drawings for purpose of payment.  IF THE CHANGES IN LOCATION OF ALL
INSTALLED ELEMENTS ARE NOT SHOWN ON THE RECORD DRAWINGS AND VERIFIED IN THE FIELD,
THEN THE MATERIAL SHALL NOT BE CONSIDERED AS INSTALLED AND PAYMENT WILL BE WITHHELD.

H. At the completion of the contract, each subcontractor shall submit to the general contractor a complete set of his
respective record drawings indicating all changes.  After checking the above drawings, the general contractor shall certify
in writing on the title sheet of the drawings that they are complete and correct and shall submit the record drawings to the
Architect.

1.04 CLOSEOUT REQUIREMENTS AND SUBMITTALS

A. Final Inspection:

1. The general contractor shall submit written certification that:

a) Project has been inspected for compliance with contract documents and has satisfied the Building Department
and local Fire Department.

b) Equipment and systems have been tested in the presence of Architect and are operational and satisfactory.

c) Project is completed, and ready for final inspection.

2. Building Department Use and Occupancy Permit:

a) Arrange for a final inspection and secure the signed Certificate of Inspection for Use and Occupancy from the
Building Department.

1.05 GUARANTEES AND WARRANTIES

A. Submit to the Architect all extended guarantees and warranties that have been specified in various, individual sections of
the specifications.

END OF SECTION
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SECTION 02050

DEMOLITION

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such trades
to assure the steady progress of all work under the Contract.

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon.

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site.

1.02 SCOPE OF WORK

A. This Section specifies the furnishing all materials, labor, tools and equipment, and performing all operations necessary to
complete all demolition work as shown on the Drawings and herein specified.

B. The work shall include, but is not limited to:

1. Sawcut and removal and disposal of existing concrete floor where called for on the plans.

1.03 PERMITS

A. Contractor shall obtain and pay for all permits required for the execution for the work under this Contract.

1.04 JOB SITE CONDITIONS

A. The contractor shall coordinate his work with school operations, vehicle traffic, etc. to prevent pedestrian or vehicle traffic
problems on the property.  Demolition shall not present problems for fire or ambulance access to building.

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION

3.01 PROTECTION

A. The demolition work shall be carried on in a manner that will insure adjacent property, whether title to such property be
with the City of Newton, Massachusetts and the Gath Pool or some other owner, and whether the property be occupied or
not, from any damage or injuries which might occur from falling debris or other cause and so as not to interfere with the
use of the building of the free and safe passage to and from the same.

B. Provide, erect and maintain all fences, planking, bracing, shoring, lights, barricades, partitions, warning signs and guards
as necessary for the protection of the workers and pedestrians
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3.02 METHODS

A. Perform the work carefully to prevent damage to existing construction to remain.  Any damage to existing structure caused
by the Contractor’s operations shall be repaired and made good by the Contractor promptly, and without additional cost to
the Owner.

B. The existing slab shall be protected. Any damage to the slab shall be repaired without cost to the owner.

3.03 DISPOSITION OF MATERIALS

A. Unless otherwise noted on the drawings, all demolished materials shall become the property of the contractor, and
together with all debris, shall be removed from the site.

B. Remove from the premises all demolished materials immediately after demolition unless otherwise directed.

C. All dumping and disposal shall be carried out in strict adherence to the regulations of the
Commonwealth of Massachusetts and the local municipal jurisdiction under which the disposal area is regulated.  In
addition, the following regulations will be adhered to:

1. All trucks carrying debris from the demolition operations shall, at all times, be covered to prevent dispersal of load or
dust on the streets.

2. The Contractor will be required to remove from the streets any demolition debris falling from trucks.

D. Upon completion of demolition, clean the entire area of all debris and leave in an orderly manner.

END OF SECTION
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SECTION 03300

CAST-IN-PLACE CONCRETE

PART 1     GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not
such work is specifically mentioned in this Section.

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such trades
to assure the steady progress of all work under the Contract.

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties
attending to the execution of the work, and has based his price thereon.

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make
no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable
diligence could have been ascertained by the Contractor in his examination of the site.

1.02 WORK INCLUDED

A. The work of this section specifies all cast-in-place concrete required for the project including, but is not limited to, the
following:

1. Furnishing, placing, curing and finishing of all plain and reinforced concrete work for the pool floor as shown on the
Drawings.

2. Furnishing and placing of reinforcing steel and related accessories.
3. Furnishing and installation of joint fillers.
4. Concrete mix design.
5. Finishing of exposed concrete surfaces as herein specified.
6. Installation of anchor bolts, keys, dowels, inserts, etc.
7. All other miscellaneous concrete work required for the Project and not specifically indicated in another section.
8. Installing dowels, sleeves, bolts, anchors, and other items to be embedded in concrete.
9. Epoxy injection around the two bottom drains.

B. Requirements of this section apply to concrete paving and concrete sitework.

1.03 RELATED WORK

A. Carefully examine all of the Contract Documents for requirements which affect the work of this section.

1. Carefully review all of the Contract Documents for anchor bolts, inserts, conduits, sleeves, anchors and all other items
which must be cast into concrete construction.

2. Items needed to be embedded in concrete work are not described in detail and must be determined through careful
coordination of all subcontractors and building trades.

1.04 INTENT

A. The major intent of the work of this section is to provide cast-in-place concrete required for the project.  When exposed to
view in the finished work, concrete shall have smooth, flat, uniform surface texture and appearance.

1. Remove and replace work in sufficiently large sections as directed by the Architect, if this intent is not met.
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1.05 QUALITY ASSURANCE

A. Testing Agency: Provide the services of an independent testing agency acceptable to the Architect and authorities having
jurisdiction to design concrete mixes, to test and evaluate materials, and to certify the work of this section.

1. Certificates signed by concrete producer may be submitted instead of material testing when acceptable to the
Architect.

B. Quality Control: Perform testing and sampling during concrete work as follows:

1. Sample concrete in compliance with ASTM C172.
2. Make one slump test in compliance with ASTM C143 for each load at discharge from truck.
3. Make one air content test in compliance with ASTM C173 for each set of compressive strength specimens.
4. Make one set comprised of 4 specimens of compressive strength tests in compliance with ASTM C39 for each 50

cubic yards of concrete or fraction thereof, with a minimum of one set for each 5000 square feet of concrete surface
area placed.  Test one specimen at 7 days, three specimens at 28 days, (retain one specimen for future testing at 56
days if needed).  Store specimens in the field for 5 days (not inside any structure).

C. Reference Standards: Strictly comply with the following referenced specifications.  Where any reference standards
conflict or appear to conflict with other reference standards or with requirements of the Contract Documents or with
requirements of authorities having jurisdiction, the most restrictive requirement shall be required.

1. ACI 211.1, Recommended Practice for Selecting Proportions for Normal and Heavyweight Concrete.
2. ACI 211.2, Recommended Practice for Selecting Proportions for Structural Lightweight Concrete.
3. ACI 214, Recommended Practice for Evaluation of Compression Test Results of Field Concrete.
4. ACI 301, Specifications for Structural Concrete for Buildings.
5. ACI 302, Recommended Practice for Concrete Floor and Slab Construction.
6. ACI 304, Recommended Practice for Measuring, Mixing, Transporting and Placing Concrete.
7. ACI 305, Recommended Practice for Hot Weather Concreting.
8. ACI 306, Recommended Practice for Cold Weather Concreting.
9. ACI 309, Consolidation of Concrete.
10. ACI 311, Recommended Practice for Concrete Inspection.
11. ACI 315, Recommended Practice for Detailing Reinforced Concrete Structures.
12. ACI 318, Building Code Requirements for Reinforced Concrete.
13. ACI 347, Recommended Practice for Concrete Formwork.
14. ACI 614, Recommended Practice for Measuring, Mixing, Transporting and Placing Concrete.
15. CRSI, Reinforced Concrete - A Manual of Standard Practice.
16. CRSI, Recommended Practice for Placing Reinforcing Bars.
17. CRSI, Recommended Practice for Placing Bar Supports.
18. AWS D1.4, “Structural Welding Code - Reinforcing Steel”

1.06 MIX DESIGN

A. Mix Design: Proportion mixes in compliance with ACI 301.  Provide concrete of consistency which will work easily into
corners and around reinforcement with the method of placement to be used and will not segregate or allow access free
water to collect on the surface.  Provide concrete having the following characteristics:

1. Compressive Strength:  4000 psi at 28 days unless otherwise noted on drawings..
2. Slump: 4" (+ or - ) 1" for all work to meet ACI standards.
3. Entrained Air Content: 5% to 6% for concrete exposed to freezing or hydraulic pressure, and 0 to 3% for all other

concrete.
4. Maximum Aggregate Size: 3/4"
5. Minimum Cement Content: 6.5 sacks of cement per cubic yard of concrete.
6. Water/Cement Ratio: Provide maximum water/cement ratio of 0.50.

B. Mix Design Revisions: When necessary because of job conditions, weather, test results or other reasonable circumstances,
mix designs may be adjusted if submitted to and approved by the Architect in advance of use.

1.07 SUBMITTAL

A. Product Data:  Submit manufacturer’s product data, installation instructions, use limitations and recommendations for
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each proprietary material used and for all other materials as requested by Architect.  Provide certifications stating that
materials comply with requirements.

B. Shop Drawings: Provide large scale shop drawings for fabrication, installation and erection of steel reinforcing.  Provide
sufficient information and detail so that reinforcing can be placed without the use of the Contract Drawings.  Provide
information on the number of pieces, sizes, grade of steel, accessories and all other information needed for fabrication and
placement. Show coordination of reinforcing with all items which are to be embedded into concrete construction.

C. Mix Designs: Submit written reports for each proposed mix design at least 15 working days in advance of start of work.
Include specific information of quantities of admixtures and water used.

D. Test Reports: Submit six copies of certified reports for tests required within 24 hours after tests are made.  Provide three
copies each to Architect, Contractor, and concrete producer.  Provide plan showing location and date of each tested area.

E. Delivery Slips: Provide concrete delivery slips showing job name and location, date and time of delivery, quantity of
concrete, quality and type of concrete, admixtures and all other relevant information.  Submit at the end of each week.

1.08 PROJECT CONDITIONS

A. Weather: Protect concrete from damage and reduced strength of performance due to weather extremes during mixing,
placing and curing.

B. Cold Weather: Unless special precautions are taken to protect concrete, do not work when temperatures are below 40
degrees F or when temperatures are expected to fall below 40 degrees F within 72 hours after placing concrete.

1. Comply with ACI 306 in cold weather.
2. Maintain concrete temperature of at least 60 degrees F.  Reinforcement, forms and ground in contact with concrete

shall be free of frost.
3. Keep concrete and formwork at least 50 degrees F for at least 96 hours after placing concrete.
4. The use of calcium chloride in any form is not permitted.

C. Hot Weather: Concrete, when deposited, shall be less than 80 degrees F.  Cool the mix in a manner acceptable to the
Architect if the concrete temperature is higher.

1. Comply with ACI 305 in hot weather.

PART 2 PRODUCTS

2.01 MATERIALS AND PRODUCTS

A. Portland Cement: ASTM C150, Type as required.  Use only one brand of cement throughout project.  Limit temperature
of cement to 140 degrees F when delivered to batching plant.

B. Natural Aggregates:

1. Fine Aggregates for Concrete: Shall be natural sand consisting of clean, hard, durable, uncoated particles, conforming
to ASTM C33.  Organic content shall be determined according to ASTM C40, and supernatant liquid above test
sample shall show color no darker than reference standard color solution prepared at same time.  Allow no frozen or
partially frozen aggregate in the mix.  Grade fine aggregates from 1/4" to fines.

2. Coarse Aggregate for Concrete: For lightweight concrete (115 PCF) use materials conforming to ASTM C330.  For
normal weight concrete use crushed stone or gravel from approved source conforming to ASTM C33.  Coarse
aggregate shall not contain greater amounts of deleterious materials than specified in Table III, ASTM C33.  Grade
coarse aggregates from 1/4" to size specified.  Limit maximum aggregate to 75% minimum clearance between
reinforcing bars.

C. Water: Clean and drinkable and free from all impurities which are detrimental to concrete.

D. Air-Entraining Admixture: ASTM C260; use only admixtures which have been accepted in mix designs. Provide one of
the following products:
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1. W.R. Grace, Darex AEA
2. Master Builders, MBVR
3. Sika Chemical, Sika AER

E. Water-Reducing Admixture: ASTM C494; use only admixtures which have been accepted in mix designs.  Provide one of
the following products or Architect approved equal.  The water reducing admixture must be manufactured by the same
company as the air-entraining admixture.

1. W.R. Grade, WRDA
2. Master Builders, Pozzolith
3. Sika Chemical, Plastocrete

F. Reinforcing Bars: ASTM A615, new, deformed, Grade 60 for sizes #3 to #18 and ASTM A306 Grade 80 for size #2,
unless indicated otherwise. Tag and identify reinforcing with waterproof marks for checking, sorting and placing.  Provide
clean rebars free from rust, scale and coatings that could impair bond.

1. Bolsters and Chairs: Provide commercial steel bolsters and chairs designed and fabricated to support steel reinforcing
in concrete.  Wood is not acceptable.

G. Welded Wire Fabric: ASTM A185, new, rectangular, 6 x 6 x #2.9 x #2.9, unless otherwise indicated.  Tag and identify
reinforcing with waterproof marks for checking, sorting and placing.  Provide clean reinforcing fabric free from rust, scale
and coatings that could impair bond.

H. Formwork: Formwork is Contractor’s option, but shall be suitable to provide straight, flat, accurately aligned surfaces
within specified tolerances and ACI referenced standards.  Provide large forms to minimize joints; locate joints only
where indicated or approved by Architect.  Where exposed to view in the finished work, formwork shall be new and
capable of providing exposed surface as specified.  Do not use rusted steel forms or any form which could stain concrete
surfaces.

I. Ready-Mix Concrete: Comply with ASTM C94, except where more restrictive requirements are specified in this section.
Batch plant shall be certified in compliance with National Ready-Mixed Concrete Association standards.

J. Fiber Reinforcement: Add to mix at rate of 1.5 lb. per cubic yard unless otherwise recommended by manufacturer.

K. Curing Compound: Provide compound complying with ASTM C309, Type 1.  Where direct glue-down finish materials
are indicated to be installed over concrete, provide curing compounds which are certified by their manufacturer to not
impair the bonding capability of normally used construction adhesives.

L. Tie Wire: 16 gage minimum galvanized steel wire complying with ASTM A82.

M. Form Ties and Spreaders: Provide plastic cone type snap-off steel rod form ties which leave no metal within outer 1-1/2"
of concrete and which leave the inner tie in the concrete when forms are removed.  Provide 2" x 1-1/2" plastic cones for
sinkages. Do not use wood spreaders or wire ties.

N. Form Release Coating: Provide non-staining release coating which does not leave a residue on the finished coating which
would impair later bonding to concrete surfaces.  Provide one of the following products:

1. Nox-Crete Form Coating, Nox-Crete Co.
2. Arcad-80, Arcal Chemical Co.
3. Synthex Industrial Synthetics Co.

O. Grout: Provide non-shrink, 5,000 psi minimum grout.  Provide one of the following products:

1. U.S. Grout Corporation, Five Star Grout.
2. Sonneborne, Sonogrout.
3. Master Builders, Embeco
4. Upcon, High Flow
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PART 3 EXECUTION

3.01 INSTALLATION

A. Pre-Installation Examination Required: The Installer shall examine previous work, related work, and conditions under
which this work is to be performed and notify Contractor in writing of all deficiencies and conditions detrimental to the
proper completion of this work.  Beginning work means Installer accepts substrates, previous work, and conditions.

B. Manufacturer’s Instructions: Strictly comply with manufacturer’s instructions and recommendations, except where more
restrictive requirements are specified in this section.

C. Formwork: Securely construct and brace formwork to provide concrete members and structures of sizes, shapes,
elevations, profiles, alignments, and positions indicated within specified tolerances.  Clean and adjust forms immediately
prior to placing concrete. Apply form release agent to aid form removal before placing reinforcing steel.  Fabricate forms
for easy removal without damaging concrete.  Slightly bevel edges of cast-in inserts as needed to facilitate pull out.

1. Inserts and Anchors: Provide openings, recesses, keyways, screeds, anchor bolts, anchorages, inserts, and all other
items needed to properly complete the work.  Build into concrete work all items indicated and required to be
embedded into cast-in-place concrete.  The Contractor shall pay for all cutting, coring, patching and remedial work
necessary because of failure to properly place and coordinate embedded items.

2. Cleaning: Thoroughly clean and tighten forms immediately before concrete placement.  Tighten forms and adjust size
and alignment during concrete placement as needed to ensure there is no leakage and to eliminate objectionable form
movement and deformation.

3. Release Coatings: Apply form release coatings prior to reinforcing steel placement.  Mix, prepare and apply release
coatings in strict compliance with coating manufacturer’s instructions and recommendations.  Ensure that release
coatings do not build-up in forms or coat concrete surfaces against which new concrete will be placed.

4. Inspections: Inspect forms immediately before concrete placement and notify other trades to permit installation of
their work.   Assist in setting such work to ensure that formwork and reinforcing is not damaged or displaced.

D. Vapor Barriers: Provide continuous vapor barriers under all slabs on grade.  Place vapor barrier over 100% of subbase
areas using largest practical sheet sizes to minimize seams.  Overlap vapor barrier at least 12" at seams.  Stretch vapor
barrier to eliminate wrinkles and fishmouths at seams.  Protect vapor barrier when placing reinforcing, and inspect and
repair vapor barriers to eliminate all tears and damage immediately before placing concrete.

E.    Reinforcing: Place and tie reinforcing in position and secure against displacement.  Tie all splices and at least 25% of all
intersections, but in no case tie less than necessary to maintain secure position.  Except as indicated otherwise, lap splices
at least 40 bar diameters.   Stagger splices in adjacent bars.  Maintain clear spacing between parallel bars at least the
greatest of the following: 1-1/2" and one-half the maximum aggregate size, or two times the bar diameter.

1. Reinforcing Supports: Provide chairs, bolsters, spacers and hangers as needed to maintain at least minimum concrete
coverage over steel.  Turn tie wire down to avoid exposed wire.

2. Welded Wire Fabric: Place welded wire fabric reinforcement in largest flat sheets available and lap at seams at least
10".  Support welded wire fabric at least 3'-0" on center each way.

3. Minimum Coverage: Provide minimum concrete coverage specified on structural drawings.

F.    Joints: At locations indicated or approved by Architect, provide construction, isolation, contraction, and control joints as
needed to control cracking and manage work.

1. Expansion Joints: Provide expansion joints wherever concrete abuts a structure or dissimilar material and at locations
to correspond to expansion joints in masonry work as approved by Architect.  Extend joint filler the full depth of joint
and allow minimum 2" space at top for insertion of backer rod and sealant.  Protect top edge of joint filler with metal
cap or other temporary protection. Remove protection after concrete has been placed on both sides of joint.

2. Isolation Joints: Provide through-slab isolation joints between all slabs on grade and vertical work including, without
limitation, foundation walls, columns, grade beams and other work. Form joint with joint filler and seal top of joint as
specified in Section 07900.

G. Concrete Placement: Remove standing water from formwork before placing concrete.  Except in freezing weather, wet soil
bearing and forms immediately before placing concrete, but do not soften bearing surfaces.  Coordinate and permit
Owner’s representative to inspect bearing soils prior to concrete placement; provide at least 48 hours advance notice
before placing any concrete.
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1. Ready-Mix Concrete: Dispatch ready-mixed concrete from plant at proper intervals to ensure continuous placement
and proper mixing.  Keep drums in constant rotation during transportation and delivery.  Do not add water during
transit nor at the job site without the written permission of the Architect.

2. Time Limits: Place concrete continuously and in compliance with ACI, except where more restrictive requirements
are specified.  Place concrete within 90 minutes after cement has been mixed with aggregate or within 45 minutes
after addition of water and admixtures.

3. Placement: Do not drop concrete “freefall” for more than 6 feet without the use of  “elephant trunks”.  Pumping of
concrete will be permitted only if the Contractor provides full-time independent inspection and testing acceptable to
the Architect and the cost of this special inspection and testing is included in the base Contract Price.  Place concrete
near its final location to avoid segregation due to handling or moving.  Do not place in horizontal layers deeper than
18' and avoid inclined construction joints.

4. Vibration: Consolidate concrete with electric/mechanical vibrating equipment having 600 vibrations per minute and
acceptable to the Architect to eliminate honeycombs and air pockets and to ensure fully coverage of reinforcing steel.
Avoid over vibration and do not use vibrators to move concrete within forms.  Avoid excessive handling and flowing
of concrete.  Avoid segregation of the mix.  Do not dislocate forms or reinforcing.

5. Rough Finish: Screed concrete to proper elevations as it is placed and darby to create reasonably true planes ready for
final finishing.

3.02 FORM REMOVAL

A. Do not remove forms until the concrete has thoroughly hardened and has attained sufficient strength to support its own
weight and construction live loads to be placed thereon, without damage to the structure.  In general, do not disturb forms
for framing until the concrete has attained at least 40% of design strength for side forms [approximately 48 hours] and
80% of design strength for bottom forms [approximately 14 days], or reshore as required.  Be responsible for proper form
removal and replace any work damaged due to inadequate maintenance or improper or premature form removal.

B. Where use of metal form ties extending to within less than 1-1/2" of the face of permanently exposed concrete has been
unavoidable, cut off such ties at least 1-1/2" deep in the concrete, but not less than 72 hours after concrete has been cast.
Remove forms by methods which will not spall the concrete or cause any injury whatsoever.  Hammering or prying against
concrete is not permitted.

C. Form Re-Use: Thoroughly clean and repair forms which are to be reused.  Do not reuse forms which are split, frayed,
delaminated, or otherwise damaged.  Do not use patched forms for exposed to view work.

3.03 FINISHES, CURING, SEALING AND TOLERANCES

A. Vertical Surfaces Concealed in the Finished Work: Provide “as cast” surfaces with at least minimum concrete coverage
over reinforcing steel.  Where concrete is indicated to be directly covered with a thin finish such as point, veneer plaster,
or wall covering, provide surfaces as specified for “Surfaces Exposed in the Finished Work”.  Rub down projections over
1/4" with wood blocks.

B. Vertical Surfaces Exposed in the Finished Work: Provide smooth, uniform surfaces that appear monolithic.  Remove fins
and projections. Fill and patch voids with fine concrete grout.  Rub entire surface with burlap bars and neat cement paste
or other acceptable technique to create a fine textured, uniform “plaster-like” surface.
1. Trowel Finish: Level surface and remove excess laitance by tamping, screeding, and preliminary wood floating.

When the slab has hardened sufficiently so that water and fine material will not be worked to the top, compact the
surface with motor-driven floats of the disc type and trowel smooth with two steel troweling operations.   Do the
second troweling after the concrete has become so hard that no mortar will adhere to the edge of the trowel, and exert
heavy pressure to thoroughly compact the surface.  Leave floors with a smooth, hard finish free of blemishes and true
to a maximum tolerance of 1/8" in 10 feet.  Eliminate tool marks on concrete surfaces.

C. Patching: Patch defective work only when patching is approved by Architect.  Repair or replace defective areas, as needed
to meet specified requirements and as directed.  As soon as the face forms are removed, remove all fine and other
projections carefully, level offsets and grind where necessary.  Cut and open honeycombs, holes, pockets, and voids over
2" in diameter and holes left by ties and anchors down to sound concrete and not less than 1" deep.  Make hole dovetail
shaped so that patch mechanically locks in place.  Coat surface with bonding agent and patch with proprietary patching
compound approved by Architect.
1. Grinding: Where exposed to view and where needed to accommodate other work, grind high areas and projects flush

with adjacent surfaces.
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2. Filling-In: Where holes and voids were left in concrete to accommodate other work, patch and fill these holes after
the other work has been installed. Make patched work match adjacent work in quality and appearance.

3. Patching Exposed to View Surfaces:  Blend white and standard cement so that patches, when dry, exactly match color
and appearance of adjacent unpatched work.  Make test patches in inconspicuous locations and obtain Architect’s
approval before patching noticeable areas.

4. Patching Concealed Work: Patch so that concrete serviceability and durability is not adversely affected.
5. Cracks: Groove top of cracks and clean thoroughly.  Apply bonding agent and dry-pack with one part Portland

Cement to 2-1/2 parts fine aggregate passing #16 sieve mixed with water only as needed to form a workable mix.
Finish to match adjacent unpatched areas.  Keep patches moist for at least 72 hours.

6. Patch Acceptance: Repairing and patching shall be done to the Architect’s satisfaction.  Remove and replace work if
this requirement is not met.

D. Curing, Finishing & Sealing of Concrete

1. All concrete will be cured in compliance with ACI-301.
2. All slabs shall have a smooth level troweled finish unless otherwise noted.  Stair pan fill shall have a non skid shake

troweled surface.   Exterior loading docks, walks, ramps, slabs and pavements shall be straightedged, bullfloated,
broomed, cured and cut.  The broom finish for the pavement will be done with a rough broom and for other areas a
fine broom will be used.  The direction and pattern of brooming shall be shown on plans.

3. Slabs to receive special treatment such as resilient tile, epoxy, quarry tile, pavers, etc. shall receive a finish as directed
by the manufacturer of those products.  The concrete slab to receive the resilient tile will be cleaned, vacuumed,
patched and recleaned before the tile is applied.  The tile applicator shall accept the floor and use clean adhesive and
exercise great care to prevent imperfections from showing through the tile.

4. Tolerances: The following allowable installed tolerances are allowable variations from locations and dimensions
indicated by the Contract Document and shall not be added to allowable tolerances indicated for other work.
a. Allowable Variation from True Level & Line:   1/8" in 20'-0"
b. Ponding: No ponding is permitted; slope all treads of steps slightly to drain.  Slope slabs to drain where

indicated.

3.04 CLEANING, REPAIR AND PROTECTION

A. Repair minor damage to eliminate all evidence of repair.  Remove and replace work which cannot be satisfactorily
repaired.

B. Provide temporary protection to ensure work is without dirt, damage or deterioration at time of final acceptance.  Clean-up
stains and spills as they occur.  Remove protections and clean as necessary immediately before final acceptance.

END OF SECTION
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SECTION 07101

WATERPROOFING, DAMPPROOFING AND CAULKING

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. The Conditions of the Contract and Division 1, General Requirements shall be part of this section.

1.02 WORK INCLUDED

A. Furnish all labor, materials, and equipment required to complete all Waterproofing, Dampproofing and caulking as shown
on the Contract Drawings or herein specified.

1.03 CONDITIONS OF SURFACES

A. All surfaces shall be dry and clean before the application of any work of this Section.

1.05 SAMPLES

A. Samples and manufacturers data of all materials furnished under this Section shall be submitted to the Architect for
approval before incorporation into the work.

1.06  DELIVERY

A. Deliver materials in unopened containers bearing manufacturers labels.

PART 2 - PRODUCTS
2.01 MATERIALS

A. Caulking Compounds:  Multi-component Polyurethane Sealant, Dynatrol II Sealant as manufactured by Pecora; Dymeric
as manufactured by Tremco; NP2 as manufactured by Sonneborn or approved equal.

B. Joint Filler:  For use behind caulking, closed cell polyurethane foam backer rod.

C. Dampproofing

1. Dampproofing coating shall be Dehydratine No. 6 as manufactured by Grace Construction Materials, R.W.I.
Marine Semi-Mastic as manufactured by Toch Brothers, Semi-Mastic Dampproofing as manufactured by Webtex
Co. or approved equal.

2. Primer shall be as recommended by the coating manufacturer.

PART 3 - EXECUTION

3.01 CAULKING

A. Openings greater than ½ inch in depth shall be packed with foam joint filler before caulking.

B. Depth and thickness of caulking shall be in accordance with manufacturers printed directions.

C. Sides of joints shall be masked as necessary to protect adjacent surfaces.

D. Color of caulking compound shall be as selected by the Architect.

E. Finish of joints shall be neatly pointed and excess material removed.

F. All adjacent materials shall be thoroughly cleaned of any soiling due to caulking operations.
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3.02 INTENT OF THIS SECTION

A. It is the intent of this Section to provide leak-proof conditions throughout the job.  All joints are to be weather-tight.
Joints covered with metal or wood strip pieces shall be caulked before such trim is applied.

END OF SECTION
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SECTION 09901

PAINTING

PART 1 - GENERAL

1.01  GENERAL CONDITIONS

A. The Conditions of the Contract and Division 1, General Requirements shall be part of this section.

1.02 WORK INCLUDED

A. The Painting subcontractor shall inspect the work prior to the application of the paint.

B. If the concrete surface cannot be put in proper condition to receive paint by customary cleaning methods, the Contractor
shall notify the Architect or assume responsibility for and rectify any unsatisfactory finishing resulting from his
negligence.

C. Paint all existing pool bottom and wall surfaces.

1.03 SUBMITTALS

A. Submit manufacturers data on all materials for Architect's approval before ordering.

1.04 COLORS

A. All colors shall be selected and approved by the Architect.

1.05 STORAGE OF MATERIALS

A. All paint materials and equipment used shall be stored in no more than a single place.  The storage areas shall be
maintained and any damage caused by neglect shall be made good by this Contractor.

1.07 DELIVERY

A. All materials shall be delivered at the site in their original containers with the seals unbroken and labels intact.

PART 2 - PRODUCTS

2.01 MATERIALS

A. All materials shall be first line products of recognized reliable manufacturers:  Tnemec, Benjamin Moore & Co.; Sherwin
Williams or approved equal.

B. All unspecified brands of materials, such as shellac, linseed oil, turpentine, or thinner are to be pure and of the highest
quality obtainable and shall bear the manufacturer's label on each container or package.

2.02 PAINTING SCHEDULE

A. Paint all existing painted pool wall and floor surfaces.

B. Paint all new cementitious patches at the floor and pool walls.

C. Paint all new lane designations as shown on the plans

PART 3 - EXECUTION

3.01 WORKMANSHIP
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A. All materials shall be used as directed by the manufacturer's printed directions.

B. The workmanship shall be of the very best; all materials evenly spread and flowed on without runs, sags, or excessive
brush marks.  Only skilled mechanics shall be employed to do finish work.

C. All surfaces to be clean and free of loose dirt, dust, or grit before painting is started.

D. Exterior painting shall not be done while the surface is damp, or during rainy or frosty weather, or when the temperature is
below 50 degrees F. or above 90 degrees F.

E. All suction spots or hot spots in masonry or cement, after application of first coat shall be touched up before applying
second coat to produce an even result in the finish coat.

F. All coats shall be thoroughly dry before applying succeeding coats.

3.02 CLEANUP

A. Cleaning - At the completion of the work, the Painting Subcontractor shall remove all paint spots and oil or grease stains
caused by his work from floors, fixtures, hardware, and equipment, leaving their finishes in satisfactory condition.  He
shall remove all his staging, equipment, debris, and materials, and leave the site in a clean condition so far as his work is
concerned.

3.03 MAINTENANCE MATERIALS

A. Upon completion of work the following amount of paint and finish shall be left for the Owner.  1. Ten gallons – Pool
wall and floor color

B. Three gallons – Lane color

END OF SECTION


